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Note: This corrigendum contains two parts viz. 1) General Items and 2) Specific items raised by prospective bidders during pre-bid meeting.

1. GENERAL ITEMS

S NO PART SECTION ITEM PAGE/SEC CLAUSE ORIGINAL AMENDED
1 PART 1 SECTION 3 EVALUATION AND

QUALIFICATION
CRITERIA

p.5/5 Clause 2.3.1 Note:- 1 & 2 Note no. 3 to be added:

“3. For Sub –clause 2.3.1
Contracts of Similar Size
and Nature a weightage
of 5% (compounded
annually from the date of
completion of thework to
the submission of the Bid)
shall be given for equating
the value of worksof the
previous years to the
current year.”

2 PART 1 SECTION 4 VARIOUS FORMATS p.4,11,12
and 15/30

Bidding
Forms

“Stamp paper of the
appropriate value”

Stamp paper of INR 500

3 PART 1 SECTION 4 VARIOUS FORMATS p.27,28/30 FIN-3 and
FIN-4

…(Similar works as per
para 2.2.4 of Section 3)

References to para 2.2.4
of Section 3 on both the
pages stand deleted.

4 PART 2 SECTION 5 SITE FACILITIES – CH. II p.2-6/6 Clause
2,3,4,5,6

Different periods of
maintenance/ provision of
site facilities mentioned in
respective clauses

All site facilities will be
maintained/ provided for
a period of 90 days after
physical completion of
work as certified by
Engineer.

5 PART 2 SECTION 5 MATERIALS/SAMPLING
& TESTING

p.6/174 Clause
1.1.13

…Samples of all materials
proposed to be employed
in the permanent works
shall be submitted to the

…Samples of all materials
proposed to be employed
in the permanent works
shall be submitted to the
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S NO PART SECTION ITEM PAGE/SEC CLAUSE ORIGINAL AMENDED
Engineer at least 45 days
in advance for approval
before they are brought to
the site…

Engineer at least 10 days
in advance for approval
before they are brought
to the site…

6 PART 2 SECTION 5 MATERIALS/OTHER
MATERIALS

p.8/174 Clause
1.1.19

…Wherever, no specific
code of practice of
IRS/IRC/IRC/BIS is
applicable, the decision of
Engineer shall be final and
binding cost of the same
will be…

…Wherever, no specific
code of practice of
IRS/IRC/IRC/BIS is
applicable, the decision of
Engineer shall be final and
binding. Cost of the same
will be…

7 PART 2 SECTION 5 BARRICADING p.10/174 Carryover
of Clause
1.1.21.5

Clause
1.2.13

Clause
1.2.13 (ii)

If the load testing is
instructed on any ground
other than mentioned in
Para (i) to (vii) of clause
1.1.20.1 above, then the
cost of the same shall be
reimbursed if the test
results are found to be
satisfactory.

…The work covers
barricading for the work
done along the median,
areas affecting road traffic
shall be paid under
schedule “B”…

However, actual numbers
required will be as per

If the load testing is
instructed on any ground
other than mentioned in
Para (i) to (vii) of clause
1.1.21.1 above, then the
cost of the same shall be
reimbursed if the test
results are found to be
satisfactory.

…Barricading is not
envisaged for this work.
However, if specifically
ordered by the Engineer
for any exigencies, the
payment for the same will
be made separately.

However, actual numbers
required will be as per
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approved plan by the
Engineer and clearance
from the traffic
department, Kolkata.

approved plan by the
Engineer and clearance
from the traffic police
department, Nagpur.

8 PART 2 SECTION 5 APPLICABLE CODES,
STANDARS…..

p.13/174 Clause 1.5,
viii)

…NFPA 130 Standard for
Fixed Guide way Systems:
to be used for design
relating to fire safety and
…

…NFPA 130 Standard for
Fixed Guide way Systems
And Passenger Rail
Systems…

9 PART 2 SECTION 5 EARTHWORK p.20/174 Clause 2.3 ..The construction
barricading / fence in
general will have a
maximum width of 10.0 m
(outside to outside of
barricading). This can be
increased at specific
locations with prior
approval of Engineer.The
Contractor shall submit
method statements for
approval of Engineer
demonstrating how this
will be achieved at site…

..The construction
barricading / fence width
will be decided in
consultation with
Engineer. The Contractor
shall submit method
statements for approval
of Engineer
demonstrating how this
will be achieved at site…

10 PART 2 SECTION 5 COMPACTION p.30/174 Clause 3.9
(5.0)

…The performance of
vibrators shall suit the
working conditions, and
they shall generally not be
less than 75mm diameter.
The radius of influence
shall ensure…

…The size of vibrators
shall suit the working
conditions and the size of
structural member being
concreted. The radius of
influence shall ensure …
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Clause 3.9
(9.0)

The temperature of
concrete shall not exceed
32 0C nor below 5 0C or
the temperature stated in
the table of Mixes
whichever is the lower at
the time of placing
concrete. Also the
maximum concrete
temperature after placing
shall not exceed
temperature 50 0C or 30
0C…

The temperature of
concrete shall not exceed
32 deg.C nor below 5
deg.C or the temperature
stated in the table of
Mixes whichever is the
lower at the time of
placing concrete. Also the
maximum concrete
temperature after placing
shall not exceed
temperature 50deg.C or
30 deg.C…

11 PART 2 SECTION 5 ADMIXTURES p.39/174 Clause 3.21 - New clause added:
3.21
Admixtures, Plasticizers,
etc. may have to be used
to delay setting time,
improve slump etc.
positively when transit
mixers have to travel long
distances.  The type of
admixtures/plasticizers
and specifications to be
used shall be got
approved by
NMRCL/Engineer
beforehand.  No extra
payment shall be made
for the use of such
materials and it is
deemed to be included in
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the accepted rates.

12 PART 2 SECTION 5 MEASUREMENT p.51/174 Clause 5.8 No payment shall be made
for chairs/spacer bars,
laps, butt welding
wherever required as per
Clause 5.4

No payment shall be
made for chairs/spacer
bars, laps, butt welding
wherever required as per
Clause 5.1

13 PART 2 SECTION 5 CAST IN SITU BORED
PILES

p.74/174 Clause
8.4.2.c

When using bentonite
mud, flushing shall be
done with fresh bentonite
slurry after lowering of
reinforcement cage and
tremie. The bottom of the
hole shall be cleaned very
carefully before concreting
work is taken up. Cleaning
/ flushing methodology
shall be submitted and got
approved by the Engineer
prior to commencement of
piling.

Add following lines:

As a substitute for
Bentonite slurry,
contractor may use
Polymer approved by
Employer as a drilling
fluid.  ex: chemical name –
Sodium Polyacrylamide.
The use of this keeps the
site very tidy and not
messy.  However, nothing
extra will be paid for use
of such drilling fluid.

14 PART 2 SECTION 5 CONCRETEING p.76/174 Clause
8.5(k)

…The top of concrete in
pile shall be brought above
the cut off level to remove
all laitance & weak
concrete and to ensure
good concrete at cut-off
level.

…The top of concrete in
pile shall be brought
above the cut off level to
remove all laitance &
weak concrete and to
ensure good concrete at
cut-off level. Nothing
extra will be paid for
concreting done above
the COL nor for chipping
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the pile to remove such
concrete.

15 PART 2 SECTION 5 TESTING OF PILE p.77/174 Clause 8.8 …The load tests shall be in
accordance with the
Indian Standard Code of
Practice for Design and
Construction of Pile
Foundations IS 2911 (Part
IV) Load Tests on Piles. For
initial load test, test load
will be 2.5 times the
theoretical designed
capacity of pile. For initial
load…

…The load tests shall be in
accordance with the
Indian Standard Code of
Practice for Design and
Construction of Pile
Foundations IS 2911 (Part
IV) Load Tests on Piles.
For initial load test, test
load will be 2.5 times and
for routine test, test load
will be 1.5 times the
theoretical designed
capacity of pile. For initial
load…

16 PART 2 SECTION 5 TESTING OF PILE p.78/174 Clause 8.8
(Last para
on p.78)

…As the work is to be
carried out in urban areas,
load test by kentalage
method is not permitted…

…As the work is to be
carried out in urban
areas, load test by
kentledge method is not
permitted. However, in
non-urban areas it may
be permitted with prior
approval of Engineer…

17 PART 2 SECTION 5 TERMINATION OF
PILES IN ROCKS

p.80/174 Clause 8.13
(B)

For the purpose of
socketing of end bearing
pile in soft / hard rock, the
following alternative
criteria can be adopted to
determine the soft/hard
rock.
a. Rock will qualify as

For the purpose of
socketing of end bearing
pile in soft / hard rock,
the following alternative
criteria can be adopted to
determine the soft/hard
rock.
a. Rock will qualify as
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soft rock if RQD =
35% and core
recovery=35% and
core strength 35Mpa
~ 350T/M2.

b. Rock will qualify as
hard rock  if RQD
=75% and core
recovery =75% and
core strength 50
Mpa and above i.e.
more than 500 T/
M2

soft rock if RQD >
35% and core
recovery >35% and
core strength
>35Mpa ~ 350T/M2.

b. Rock will qualify as
hard rock  if RQD >
75% and core
recovery >75% and
core strength 50
Mpa and above i.e.
more than 500 T/
M2

18 PART 2 SECTION 5 LIST OF APPROVED
MAKERS

p.109/174

p.110/174

Clause 9.5

Clause 9.5

The list of approved
Makes / likely Suppliers
for products and materials
is given below. Decision of
NMRCL’s Engineer is final
and binding on the
Contractor. Other
equivalent manufacturers
can only be considered
with prior approval of the
Employer subject to
testing of the material for
equivalent specification
and properties.

13. HDPE Sheathing-
Rex Polyextrusion

The list of approved
Makes / likely Suppliers
for products and
materials is given below.
Other equivalent
manufacturers can only
be considered with prior
approval of the Employer
subject to testing of the
material for equivalent
specification and
properties. Decision of
NMRCL’s Engineer is final
and binding on the
Contractor.

13. HDPE Sheathing-
Rex
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p.111-
114/174

Contd. 20. Testing Labs- Civil Aid,
Karnataka Test house and
Sriram Institute for
Industrial Research, NTH
Kolkata, Suprintendance
Testing Lab Kolkata, IRC
testing Lab Howrah,
Omega Testing Lab
Kolkata

Polyextrusion, Gwalior
Polypipe Ltd, Kataria
Sheathing

20. Testing labs-
1. VNIT, REGIONAL

ENGINEERING
COLLEGE, NAGPUR.

2. P.W.D., NAGPUR
REGION, NAGPUR.

3. GOVT. POLYTECHNIC,
SADR, NAGPUR.

4. GEOTECH SERVICES,X-
18 , MIDC, Hingna
Industrial estate,
Nagpur 440016

5. GEOSYSTEM
RESEARCH &
CONSULTANTS INDIA
PVT. LTD., M 1 & M2,
Pushpkunj
Commercial
Complex, Central
Bazaar Road, Nagpur.

NOTE:- Min. 50% of
testings  should be
conducted  from the labs
mentioned at sl. Nos.1 to
3 above.
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p.114/174 Contd.-
Note at the
end of table

Table of Approved
Vendors For Finishing
Items

List of approved makes
/suppliers given in
Technical specifications
are for general guidence
to the contractor.
However, during
execution of work if any
suitable brand/make/
supplier of requisite
standard is available in
the vicinity of execution,
the contractor may
procure the same with
the prior approval of
competent authority of
NMRCLL.

Table deleted

List of approved makes
/suppliers given in
Technical specifications
are for general guidance
to the contractor.
However, during
execution of work if any
suitable brand/make/
supplier of requisite
standard is available, the
contractor may procure
the same with the prior
approval of competent
authority of NMRCL.

19 PART 2 SECTION 5 TYPE OF
CONSTRUCTION

p.115/174 Clause 10.1 The Box girder
superstructure for most of
the length shall be
constructed by precast
segmental construction
with epoxy bonded joints.
…The governing weight of
the segments will be of
the order of 75 t.

Para not applicable

20 PART 2 SECTION 5 UP STANDS/ DOWN
STANDS

p.123/174 Clause 10.7 - New Clause added:
10.7 UP STANDS/DOWN
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STANDS

Where the alignment is in
grade, the girders are
placed following the
designed grades on the
bearings.  It is necessary
to have a perfect seating
of girders on the bearings
to transmit the loads
satisfactorily.  This should
be achieved by providing
suitable concrete up
stands/down stands in
the pier segments.

21 PART 2 SECTION 5 GUIDELINES FOR
ERECTION METHODS

p.148/174 Clause 14.0
(C) 1.0

…The different types of
superstructures erection
systems fall into the
following categories:

…The different types of
superstructures erection
systems generally used
are:
1. Span by Span by

launching girder
method (Overhead/
Underslung)

2. Crib & Crane Method
3. Goliath Gantry

Method
Contractor may also
develop his own scheme
with approval of Engineer.

22 PART 3 SECTION 6 THE ENGINEER p.13/76 Clause 3.2 3.2 (d)-ii, iii, iv and 3.2 (e)
and (f)

Deleted
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23 PART 3 SECTION 6 SITE DATA p.21/76 Clause 4.9

(i)
The Employer shall have
made available to the
Contractor with the
Tender documents such
relevant data in
Employer’s possession on
Geo technical data and
sub-surface conditions.
Such data provided by the
Employer are for
reference purposes only.
The accuracy or reliability
of the
data/studies/reports and
of any other information
supplied at any time by
the Employer or Engineer
is only informative…

…The Contractor shall
separately carry out Geo
Technical investigation,
Site Survey and physical
verification of the utilities
in order to ascertain
feasibility of the
construction of the
structures as indicated in

The Employer shall have
made available to the
Contractor with the
Tender documents such
relevant data in
Employer’s possession
and as available with the
employer on Geo
technical data and sub-
surface conditions. Such
data provided by the
Employer are for
reference purposes only.
The accuracy or reliability
of the
data/studies/reports and
of any other information
supplied at any time by
the Employer or Engineer
is only informative and is
not guaranteed…

…The Contractor shall
separately carry out Geo
Technical investigation,
Site Survey and physical
verification of the utilities
in order to ascertain
feasibility of the
construction of the
structures as indicated in
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the GAD and suggest any
modifications to the GAD
within the period
stipulated in KD-1…

the GAD and suggest any
modifications to the GAD
within one month…

24 PART 3 SECTION 6 PAYMENT INTERIM
AND FINAL

p.53/76 Clause 11.4
b)

Balance 20% of the
certified value of work
done shall be made by the
Employer within 12
working days (if the
Certificate is received in
forenoon) from the date of
submission of Interim
Certificate from Employer
duly certified, after
carrying out detailed
checks.

Balance 20% of the
certified value of work
done shall be made by the
Employer within 12
working days (if the
Certificate is received in
forenoon) from the date
of submission of Interim
Certificate by the
Engineerduly certified,
after carrying out detailed
checks.

25 PART 3 SECTION 6 DELAYED PAYMENT p.58/76 Clause
11.17

If the Contractor does not
receive payment in the
specified period, the
Contractor shall be
entitled to receive simple
interest @7% (seven
percent) per annum on the
amount unpaid during the
period of delay.

Deleted.

26 PART 3 SECTION 6 PRICE VARIATION p.59-
60/76

Clause
11.20

“V = VI + Vs + Vc + Vf +
Vm”

“VI     =   Adjustment on
account of labour
component
=   p x R x (l to ll)/lo”

“V = VI + Vs + Vf + Vm”

“VI =   Adjustment on
account of labour
component
=   p x R x (li - lo)/lo”
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“to     =  Consumer Price
Index for industrial
workers, published by
Ministry of labour &
Employment, Govt. of
India, as applicable to
Nagpur area for the
month in which the tender
was opened.”

“l     =  Average of monthly
Consumer Price index for
industrial workers
published by Ministry of
Labour & Employment,
Govt. of India, as
applicable to Nagpur area
for the period of work
under consideration.”

R= Gross value of work
done….under
consideration, after

“lo =  Consumer Price
Index for industrial
workers, published by
Ministry of labour &
Employment, Govt. of
India, as applicable to
Nagpur area for the
month in which the
tender was opened.”

“li =  Average of
monthly Consumer Price
index for industrial
workers published by
Ministry of Labour &
Employment, Govt. of
India, as applicable to
Nagpur area for the
period of work under
consideration.”

R= Gross value of work
done….under
consideration, after
excluding payment made
for cementas per SCH A,
SECTION-IV, Sr No. 1and
after excluding there from
the cost of any
materials….to the
contractor.



NAGPUR METRO RAIL CORPORATION LIMITED (NMRCL)
CORRIGENDUM-1 DATED 2/5/15 TO Tender Notice No : T-20150417-1

NAME OF
WORK

CONSTRUCTION OF BRIDGES (INCLUDING RAIL-OVER-BRIDGE OVER CONCOR SIDING AT KHAPRI), RETAINING WALLS,
BOUNDARY WALLS AND EARTHWORK IN DEPOT AND AT-GRADE SECTION BETWEEN CH 14200 - CH. 21604.5 IN AIRPORT-
KHAPARI-MIHAN DEPOT SECTION ON NORTH – SOUTH CORRIDOR OF NAGPUR METRO RAIL PROJECT

Page 14 of 37

S NO PART SECTION ITEM PAGE/SEC CLAUSE ORIGINAL AMENDED
excluding there from the
cost of any materials….to
the contractor.

No Price Variation shall be
paid on cement

… Note: Responsibility of
arranging the RBI Bulletins
desired by the Employer
or the Engineer shall rest
with the Contract.

Price Variation on
Cement shall be adjusted
as under:

{(Unit Price of Cement on
date of procurement -
Unit Price of Cement on
date of opening of
tender) X QTY of cement}
enhanced by ST, ED &
VAT on date of opening
of tender.

For the purpose of
calculation, Unit Price
will be taken from Rates
given by ACC Ltd, Chanda
Cement Works,
Chandrapur on INAM-
PRO Portal regardless of
actual place of purchase

… Note: Responsibility of
arranging the RBI
Bulletins desired by the
Employer or the Engineer
shall rest with the
Contractor.

27 PART 3 SECTION 6 CONDITIONS LEADING
TO TERMINATION OF

p.65/76 Clause
13.2.1 (last

…After termination, the
Employer may complete

…After termination, the
Employer may, in
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CONTRACT para) the Works and/or arrange

for any other entities to
do so. The Employer and
these entities may then
use any Goods,
Contractor’s Documents
and other design
documents made by or on
behalf of the Contractor…

whatever manner he
deems fit, complete the
Works and/or arrange for
any other entities to do
so. The decision of the
employer is final and
binding on the contractor
in this respect.The
Employer and these
entities may then use any
Goods, Contractor’s
Documents and other
design documents made
by or on behalf of the
Contractor…

28 PART 3 SECTION 6 PAYMENT AFTER
TERMINATION

p.65/76 Clause
13.2.3

…After a notice of
termination under Sub-
Clause 13.2.1 has taken
effect, the Employer may:
(a) the Retention Money

deducted till date
shall be forfeited…

…After a notice of
termination under Sub-
Clause 13.2.1 has taken
effect, the Employer may:
(a) forfeit the Retention

Money deducted till
date…

29 PART 3 SECTION 7 CONTRACT DATA PART A S No 17 Repayment rate of
advance payment

Add following line at the
end of data description:

However deduction
schedule shall follow
Clause 11.2.5

30 PART 3 SECTION 7 CONTRACT DATA PART A S No 24 Data:
Equal to 50% of Contract
Price

Equal to 100% of Contract
Price
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31 PART 3 SECTION 7 SPECIAL CONDITIONS

OF CONTRACT
PART B SPECIFIC

PROVISIONS
The bidder
should……document.

Line added at the end of
paragraph:

Notwithstanding the
above provision, it is
necessary and essential
that cement being
procured satisfies the
specifications given in the
Tender Document and
this has to be ensured by
the Contractor at all
times.

32 PART 3 SECTION 8 SCHEDULE A, RATE
SHEET

SECTION II Item 2 Providing and laying
…..and of shuttering,
centring. in position
cement concrete of
specified proportion
excluding cost of cement.

“Providing and laying
…and of shuttering,
centering.”

Extra words- “in position
cement concrete of
specified proportion
excluding cost of
cement.” Deleted.

33 PART 3 SECTION 8 SCHEDULE A, RATE
SHEET

SECTION II Item 4A …and of approved quality
cast in situ RCC box of size
up to 5m….

Special condition added at
the end of description:
Item rate applicable even
where size increases
beyond 5m

34 PART 3 SECTION 8 SCHEDULE A, RATE
SHEET

SECTION II Item 6A Providing and laying
….shall be paid extra. in
Abutment, pier…engineer
incharge.

“Providing and laying
….shall be paid extra.”

Extra words- “in
Abutment, pier…engineer
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incharge.” deleted.

35 PART 3 SECTION 8 SCHEDULE A, RATE
SHEET

SECTION II Item 7A Precast RCC M25 Rate includes necessary
provision for LOGO of
Nagpur Metro on Precast
panels.

36 PART 3 SECTION 8 SCHEDULE A, RATE
SHEET

SECTION II Item 11B Centering and shuttering
inclding strutting, proping
etc. and removal of form
for:In Bottom/top
slab,sidewalls,toe wall and
sumps haunch filling head
walls or any other
component.

Centering and shuttering
including strutting,
propping etc. and removal
of form forAbutment,
pier, wing walls and
return walls

37 PART 3 SECTION 8 SCHEDULE A, RATE
SHEET

SECTION II Item 12B Centering and shuttering
inclding strutting, proping
etc. and removal of form
for:In Bottom/top
slab,sidewalls,toe wall and
sumps haunch filling head
walls or any other
component.

Centering and shuttering
including strutting,
propping etc. and removal
of form forAbutment cap,
Pier Cap, Inspection
Platform & Pedestal over
Pier cap, Fender wall ,
Diaphragm wall, etc

38 PART 3 SECTION 8 SCHEDULE A, RATE
SHEET

SECTION II Item 14 Providing and
fixing…preparations,
complete.

To be added at the end of
description:
for 80mm expansion.

39 PART 3 SECTION 8 SCHEDULE A, RATE
SHEET

SECTION II Item 17 A Dry random rubble stone
pitching.

Add note:
Payment for cement shall
be made extra.

40 PART 3 SECTION 8 SCHEDULE A, RATE
SHEET

SECTION
III

Item 2 Sr No. 2 is repeated Item of “Providing and
Fixing Concertina Coil
Fencing” to be read at Sr
No. 7

41 PART 3 SECTION 8 SCHEDULE A, RATE SECTION Item 5 “Conducting….engineer- Delete word “paid” from
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SHEET III incharge” last line in description

42 PART 3 SECTION 8 SCHEDULE A, RATE
SHEET

SECTION
III

6 A & B Unit=KM Unit=Cu. M

43 PART 3 SECTION 8 SCHEDULE A, RATE
SHEET

SECTION
IV

1 Note 2: The payment will
be done for actual
quantity used in work.
Payment will be made as
per standard consumption
and according conditions
of contract and standard
specification.

Note 2: The payment will
be done for actual
consumed quantity or as
per standard
consumption/ design mix
whichever is less.

44 DRAWINGS TYPICAL
SECTION OF
PIER

Twin Pier, Size =1500 Drawing may be single or
twin pier of circular shape

45 DRAWINGS Additional drawings
Annexure A1-A7 added
for guidance
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S NO ITEM DECISION BY NMRCL
1 Confirm that all consortium/Joint Venture members have not gone through CDR :- Yes or

No.

If answer is yes, then Bidder shall submit a certificate from its banker that the company is
maintaining its Account as “Standard Account” as on March 31, 2015 etc.

We shall be obliged for your kind consideration on above issue and request for change of
CDR clause by issuing an amendment in this regard.

Ref.Section 1: Instruction to Bidders,
p.5/17, Clause 4.4 b).

Condition stands amended with
following addition:

“If the answer to Clause(b) of 4.4 is
“Yes” then the bidder shall submit a
certificate from its banker that the
company is maintaining its account as
“Standard Account” as on March 31,
2015, otherwise the bidder shall stand
disqualified.”

2 It is mentioned in NIT that for Bid Security DD amounting to Rs.40,000.00/- should be
submitted along with Bid-Document.  We request that instead of DD of Rs.40,000,00/- Bank
Guarantee for the same amount should be considered.

Not accepted. Tender conditions
prevail.

3 As per Contract Data it is mentioned in Clause No.9 that Mobilization Advance will be given
at the rate of interest 10%, It is requested that as we are utilizing the amount of
Mobilization Advance for work itself, Advance should be given on interest free basis.

Not accepted. Tender conditions
prevail.

4 As per Contract Data it is mentioned in Clause No.15 that Advance against Plant and
Machinery is not applicable, it is requested that as we are utilizing amount of advance for
work itself, Advance should be considered on interest free basis.

Not accepted. Tender conditions
prevail.

5 As per Contract Data it is mentioned in clause No.16, Advance against Material is not
applicable, it is requested that Advance for material should be considered on interest free
basis.

Not accepted. Tender conditions
prevail.

Tenderer may also refer PARTIII,
SECTION 8, SCHEDULE A, RATE SHEET,
Section-III, NS Items, Sr No 1 (Supply,
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Cutting, Bending binding of
reinforcement steel), Note 1 for release
of 80% of payment against supply.

6 As per Work Requirement Technical Specification Clause 3.6 (Page No.27/174) the cement
content in concrete shall not be less than 350 kg/cum for RCC work and 430 kg/cum for PSC
work.  Please clarify whether in RCC and PSC work cement content should be as per Mix
Design or otherwise?

Cement content should be as per Mix
Design subject to minimum
requirement specified in tender
conditions.

Refer Sr No 43 of GENERAL
ITEMSmentioned earlier in this
corrigendum

7 As per Section 3 Evaluation and Qualification criteria Clause 2.3.1 (Page No.4/of 5) it is given
that similar nature of work means, ‘Any Civil Engineering work for Metro involving
construction of Earth work RCC works and / or Prestresses Concrete Work’.  In this respect
we have worked for Metropolitan Transport Project Railways at Chennai amounting to Rs.75
crores.  So, please clarify whether with this work can we quote (Copy of Completion
Certificate enclosed).

Evaluation and Qualification criteria
given in the tender conditions are clear
and will prevail. Evaluation of individual
certificates will be done after tender
opening.

8 Page-4 Section-3: CL 2.3.1
Specific Construction Experience Key Experience

i) Construction of Bridges involving PSC Girders of PSC quantity of 900 Cum in
one contract during the last 5 years prior to the last stipulated date for submission
of the bid. Works completed prior to the cutoff date shall not be considered.

ii) Execution of 1,00,000  Cum  earthwork/blanketing in  one Contract during
the last 5 years prior to the last stipulated date for submission of the Bid. Works
completed prior to the cutoff date shall not be considered.

Modification/Clarification Sought

Please    modify the    clause    as
i) "Construction    of   Major   Bridges completed in any civil engineering works in one

contract during the last 5 years prior to the last stipulated date for submission   of

Key experience requirement given in
tender conditions are clear and prevail.

It may be noted that Key Experience
may be in any civil engineering work
and NOT NECESSARILY in SIMILAR
WORKS as defined for contracts of
similar size and nature.
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the    bid.    Works completed prior to the cutoff date shall not be considered.

ii) Please    modify    the    clause    as
"Execution     of     1,00,000     Cumearthwork/blanketing   in   any   civilengineering
works  in  one  contractduring the last 5 years prior to the laststipulated date for
submission of theBid. Works completed prior to thecutoff date shall not be
considered.

9 Page-4 Section-3: CI.2.3.1
Contracts of Similar Size and Nature
The bidder should have satisfactorily completed in his own name or proportionate share as
a member of a Joint Venture, at least one similar work of minimum value of 5200 Lakhs OR
at least two similar works each of minimum value of 3200 Lakhs during the last 5 Years prior
to the last stipulated date for submission of the Bid. Works completed prior to the cutoff
date shall not be considered.

Similar Works Means:-
Any Civil engineering works for Metro involving construction of Earth work, RCC Works
and/or Prestressed Concrete Work.

Modification/Clarification Sought

Please modify the clause as:-
The   bidder   should   have satisfactorily completed in his own name or proportionate
share as a member of a Joint Venture, at least one similar work of minimum value of 5200
Lakhs OR at least two similar works each of minimum value of 3200 Lakhs during the last 5
Years prior to the last stipulated date for submission of the Bid. Works completed prior to
the cutoff date shall not be considered.

Similar Works Means:-
Any   Civil   engineering works   involving construction of Earth work, RCC Works and/or
Prestressed Concrete Work.

Not accepted. Tender conditions
prevail.

Similar work will mean Metro work as
mentioned in tender document.

10 Page-5 Section-3: CI.2.4 Undertaking may be provided on
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Personnel
The bidder must give an undertaking to provide at least the personnel for the key position as
given in Section 5: Works requirement, if he is awarded the contract:

Modification/Clarification Sought
Whether the Contractor has to provide an undertaking in stamp paper of Rs. 100/-.duly
notarized or in letter head of bidder. Further, the    contractor    has    to    submit    any
other/additional documents related with the personnel? Please confirm.

bidder’s letterhead.

11 Page-5 Section-3: CI.2.4
Equipment
The bidder must give an undertaking to provide at least the key equipment for execution of
the work as given in section 5: Works Requirement, if he is awarded the contract:

Modification/Clarification Sought
Whether the Contractor has to provide an undertaking in stamp paper of Rs. 100/-.duly
notarized or in letter head of bidder. Further, the    contractor    has    to    submit    any
other/additional documents related with the equipments? Please confirm.

Undertaking may be provided on
bidder’s letterhead.

12 CI. No. 2.3, Experience Pg.  4 of 5 of 'Section 3 : Evaluationand Qualification Criteria'

Description
Similar Works Means :-Any Civil Engineering works for Metro involving construction of Earth
Work, RCC Works and/or Prestressed Concrete.

Clarification Sought
Please confirm whether bridges of ROBs on National Highways and critical river bridges
experience of values mentioned will be considered or not?

Not accepted. Tender conditions will
prevail.

Similar work will mean Metro work as
mentioned in tender document.

13 CI.      No.      2.3, Experience Pg. 4 of 5 of 'Section 3 : Evaluation    and Qualification Criteria'

Description
(i) Construction of Bridges involving PSC Girders  of  PSC quantity of 900 CuM in one

Not accepted. Tender conditions
prevail.

It may be noted that Key Experience
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contract during  the last 5 (five) years prior   to   the   last stipulated   date    for
submission of  the bid. Works completed prior to the cut off date shall   not   be
considered.

(ii)   Execution of 1,00,000CuM  earthwork/blanketing    in    one contract   during  the
last 5 (five) years prior to the last stipulated date for submission ofBid. Works
completed prior to the cut off date   shall   not   be considered.

Clarification Sought
You have mentioned the eligibility requirement to be achieved in one contract
during last 5 years.
Please consider the eligibility of achievement of quantities mentioned in clause 'in
one year in various contracts" also.

requirement of PSC quantity and
Earthwork/ Blanketing quantities need
not be in the same “one contract”.

14 Form FIN-1 Financial Situation

Description
The Bidder shall attach copies of the following original documents with the form

Copies of the audited balance sheets, including all related notes and income
statements for the last three years as indicated above, complying with the following
conditions.

Clarification Sought
It is not possible to submit original balance sheet. Only attested and notarized copy
can be submitted.

As per tender document original
balance sheet is not required. Copies of
the original document as mentioned in
FIN-1 may be submitted.

15 Form FIN-3 &FIN-4Financial Situation

Description
Similar Works as per para 2.2.4 of Section 3) Contract.

Clarification Sought
We regret to inform you that we are unable to locate Para 2.2.4 anywhere in the Section -

Refer Sr No 3 of GENERAL
ITEMSmentioned earlier in this
corrigendum
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III.

16 Bridge GAD drawing for viaduct with RCC deck with superstructure is not
uploaded. We request you to kindly upload the same.

Refer Sr No 45 of GENERAL
ITEMSmentioned earlier in this
corrigendum

17 We presume that retention money is acceptable in the form of BG. 50% of the same will be
refunded after completion of the project and balance will be released after completion of
DLP. Kindly confirm.

Refer Section 6, p.54/76, Clause 11.5 of
tender document.

18 We request you to kindly reimburse / recover any variation in existing tax structure or
imposition of new taxes coming into force after the due date of submission of tender.

Not accepted. Tender conditions will
prevail.

19 We request you to kindly reduce the maximum ceiling of LD to 5%. Not accepted. Tender conditions will
prevail.

20 Tender stipulates that the CAR policy shall be equal to 50% of the contract price. It should be
100% of the contract price and valid upto completion of the project. Kindly clarify.

Refer Sr No 30 of GENERAL
ITEMSmentioned earlier in this
corrigendum

21 Tender stipulates that the enormous client facilities including offices, DG Sets, attendants,
car, telephones, furniture etc. are to be maintained till the end of defect liability period. We
request you to kindly accept the same till the completion of the project and oblige.

Refer Sr No 4 of GENERAL ITEMS
mentioned earlier in this corrigendum

22 We request you to provide land for labor hutment nearby site at free of cost. Not accepted
23 We request you to kindly obtain tree cutting permission from your end. Required assistance

in liasoning will be provided by us.
Accepted.

24 Any delay in completion of project due to delay in handing over of site in phased manner
will be attributable to you and we shall compensated suitably.

Not accepted. Tender conditions
prevail.

25 We are of the opinion that the list of equipments stipulated in the tender are on higher side.
We request you to reconsider the same.

Number of Trailers and Mobile cranes is
reduced to 2 each. Other items are OK.
Please also refer S No. 44 mentioned
below.

26 As all the bridge GAD drawings are yet to be issued. It will take some more time \ ^ to study
the tender documents and submit competitive offer. We request you to kindly extend the
date of submission of tender by at least three weeks after issue of corrigendum and
drawings.

Not accepted. Tender conditions will
prevail.

Please also refer Sr No 45 of GENERAL
ITEMS mentioned earlier in this
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corrigendum

27 CI.2.3.1 of Eligibility Criteria on Page 4 of 5 of Section 3 - Contracts of Similar Size and
Nature:

In the above clause, it has been stipulated that the Bidder should have satisfactorily
completed in his own name or proportionate share as a member of a Joint Venture, at least
one similar work of minimum value of 5200 Lakhs OR at least two similar works each of
minimum value of 3200 Lakhs during the last 5 (five) years prior to the last stipulated date
for submission of the Bid. Further the similar work is defined as "Any Civil engineering works
for Metro involving construction of Earth Work, RCC works and / or Pre-stressed Concrete
Work".

To have healthy competition in bidding for the project, the criteria shall be modified as
under:

The bidder should have satisfactorily completed in his own name or proportionate share as
a member of a Joint Venture, at least one similar work of minimum value equivalent to 60%
of estimated cost of the work OR at least two similar works each of minimum value
equivalent to 40% of the estimated cost of the work OR at least three similar works each of
minimum value equivalent to 25% of the estimated cost of the work during the last 5 (five)
years prior to the last stipulated date for submission of the Bid

Further, the definition of the similar work shall be modified to:

"Any civil engineering work such as Bridge / Road Over Bridge / Railway Over Bridge,
involving construction of Earth Work, RCC works and / or Pre-stressed Concrete Work".

Not accepted. Tender conditions will
prevail.

28 Note 2 on Page 5 of 5 of Section 3 :

In the above note it has been mentioned that for Sub-Clause 2.2.2 Average Annual
Construction Turnover, the Bidder should submit actual construction turnover figures for
the specified financial years. For Evaluation purposes the figures of previous years shall be

Not accepted. Tender conditions
prevail.
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updated @ 5% per year compounded annually based on Rupee value to bring them to the
level on the financial year 2013-14.

It shall also be made applicable for the value of the similar works completed and Turnover
as well as value of similar work shall be updated @ 10% per year compounded annually
based on Rupee value to bring them to the level on the financial year 2014-15.

29 The Unit mentioned in BOQ Section-III: NS Items Sr. No. 6 B may please be clarified whether
it is 50000X 10 KM or KM/CUM

Refer Sr No 42 of GENERAL ITEMS
mentioned earlier in this corrigendum

30 How long NMRCL will take to hand over the entire work site, please mention the date &
period

Refer Section 7: Special Conditions of
Contract, Part-A, Contract Data, S No. 8

31 Time for completion of 15 months is inclusive of Monsoon? Yes.
32 Will NMRCL provide land for setting up of casting yard and camps at free of cost? NMRCL will spare2Ha area within the

depot boundary wall at a nominal rent
of Rs. 10/- per sqm per year.

No land will be provided for setting up
of labour camps.

33 It is requested to fix a basic price for cement with a provision of escalation/ de-escalation. Refer Sr No 26 of GENERAL ITEMS
mentioned earlier in this corrigendum

34 Escalation/ de-escalation to be provided on monthly basis. Refer Section 6, GCC, p.60,61/76 Clause
11.20.2

35 Ref. eligibility: 2.2.1
Balance sheets 2011-12, 2012, 2013-14 is asked for. To demonstrate current soundness, we
may be allowed to submit provisional balance sheet for 2014-2015 to satisfy the condition.

Not accepted. Tender conditions
prevail.

36 Ref. eligibility: 2.2.2
Whether Turnover for 2014-2015 is acceptable for calculation of min. Av. Annual turnover?

Tender conditions prevail.

37 Contract of similar size &  nature
Ref. eligibility : 2.3.1
In case of J. V.,it is mentioned that "The bidder should have satisfactorily completed in this
name or proportional  share as a member of JV-

(i) At least one similar work of min value of 52 Cr.

Tender conditions prevail.
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OR

(ii)         At least Two similar work of min value of 32 Cr.
It is mentioned in column  as "All partners combined"
Whether for two similar works proportional share of each member of JV shall the
considered.
Eligibility criteria as per Railways system may please be adopted.

38 Bore data: Incomplete, borelog data may be provided for all locations Required information is given in tender
document.

39 ITB:
Clause 4.4 a, Page 5

Existing Provisions
The Bidder ----------------------- is to be produced."

Suggested Provisions
The clause should be modified as " The bidder / any member of a JV should not have been
under blacklisting and or banned for business by any Central/State Govt, Central/State Govt
PSU, ULBs or autonomous bodies  etc as on the date of submission of bid." Please confirm.

Refer corresponding para of tender
document.

Exception proviso in the paragraph
covers the case.

40 ITB:
Clause 4.4 g, Page 5

Existing Provisions
“The Bidder ----------------------- submission of bids."

Suggested Provisions
The whole clause may please be deleted.

Amended clause to be read as under:

“The bidder or its constituents is
having more than 10 litigation cases in
court against arbitration award in the
last 10 years prior to deadline for
submission of bids”

S No. 9 of corresponding Affidavit
(Section 4: Bidding Forms, p.5/30) to be
modified accordingly.

41 ITB:
Clause 2.2.3, Page 3 of 5

Not accepted.

Please note that Minimum average Net
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Existing Provisions
Net Worth
Suggested Provisions
Request you to kindly allow Bankers Certificate of line of credit specifically for the project in
case of non complaince in Net Worth Requirement as is being adopted in DMRC and Kochi
Metro Rail. Pl Confirm.

Worth (Total Assets- Total Liabilities)
should not be less than INR 24.00
croresduring EACH of the last three
financial years i.e. 2011-12, 2012-13,
2013-14.

42 ITB:
Clause 2.3.1, Page 4 of 5

Existing Provisions
Specific Construction Experience

Suggested Provisions
i) May we request you to kindly replace thecum quantity of PSC girder to No of spans with
minimum length of Girders / Segmental construction.  Pl Confirm.

Not accepted.

However bidder may submit requisite
information proving calculations with
supported drawings duly certified by
the bidder.

43 Section 5: Works Requirement
Clause 9, Personnel

Kindly review the experience criteria for Project Manager and make it 10 years in place of 15
years and 2 years in place of 3 years keeping in mind the size and complexities of this mainly
at Grade Metro section.

Kindly review the experience criteria for Dy Project Manager and make it 7 years in place of
10 years and 1 year in place of 2 years keeping in mind the size and complexities of this
mainly at Grade Metro section.

Not accepted. Tender conditions
prevail.

44 Section 5: Works Requirement
Clause 10, Equipment

We do not see the requirement of Hydraulic Rig for piling at all. Please review.

Please read:
“2 sets of complete piling equipment
for under reamed piles”
In place of:
“piling rigs hydraulic (for dia of pile up
to 1200mm)”
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45 Section 5: Works Requirement

Clause 10, Equipment
Review the requirment of trailers for carrying precast girders/segments as it appears on
higher side for a 500 M ROB.

Review the Mobile crane requirement as well as all this will unnecessarily lead to increase in
price.

Please refer S No. 25 mentioned above.

46 Section 6: GCC
11.20 p.59/76

Price Variation
Please confirm that the basis of index as issued of DG CPWD for reinforcement bars would
remain the same during the currency of the contract. If a new vendor is accepted by CPWD
during the currency of the contract, the index falls down drastically whereas the prices of
the vendors such as SAIL, TISCO, RINL remains firm and leads to the loss to the contractor
affecting the project schedule.

Tender conditions prevail.

47 Section 6: GCC
11.20 p.59/76

Deviation rates for extra/new items of work
Please confirm that the computation of extra item rate analysis will incorporate the time
effect and the total duration of execution of extra item for all the component such as
Material, labour and plant and Machinery etc. as escalation is not payable for extra items
and substituted items.

Please refer clause 11.20.1 of Section 6-
GCC

48 Section 7: Special Conditions of Contract

Retention Money
Kindly review the retention clause as the same is not there DMRC,KMRC and LMRC as all
these clauses will add to the cost only.

Tender conditions prevail.

49 Kindly confirm to provide a land parcel of 5 Acres for Contractors office, Stores, Steel Yard,
Casting yard etc at the nearby place to the site.

Please refer S No 32.

50 Temporary Barricading as an item is not mentioned at any place in the BOQ and therefore Refer Sr No 7 of GENERAL ITEMS
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during the execution of the contract if the same is required, it will paid to the contractor as
an extra item.

mentioned earlier in this corrigendum

51 Being an item rate contract, the As-built drawings submission should not be in Contractor's
scope. Please confirm.

Please refer Clause 11.1.4-K-v of Section
5, p. 126/174.
Tender conditions prevail.

52 The standard practice of DMRC is to accept 5% PBG from the contractor within 28 days and
thereafter no retention from Contractor's RA Bill.

The 2.5% of PBG is refunded at the time of completion of the project and balance 2.5% is
refunded after the Defect liability period. Request you to kindly adopt the same.

Tender conditions regarding
Performance Security and Retention
Money prevail.

Release of Performance Security and
Retention Money will be as per Clause
4.2.2, Section 6 of GCC (p. 17/76) and
Clause 11.5, Section 6 of GCC (p.54/76)



NAGPUR METRO RAIL CORPORATION LIMITED (NMRCL)
CORRIGENDUM-1 DATED 2/5/15 TO Tender Notice No : T-20150417-1

NAME OF
WORK

CONSTRUCTION OF BRIDGES (INCLUDING RAIL-OVER-BRIDGE OVER CONCOR SIDING AT KHAPRI), RETAINING WALLS,
BOUNDARY WALLS AND EARTHWORK IN DEPOT AND AT-GRADE SECTION BETWEEN CH 14200 - CH. 21604.5 IN AIRPORT-
KHAPARI-MIHAN DEPOT SECTION ON NORTH – SOUTH CORRIDOR OF NAGPUR METRO RAIL PROJECT

Page 31 of 37

Annexure A1
TYPICAL ARRANGEMENT OF I SECTION GIRDER USED IN VIADUCT

TENTATIVE DRAWING ONLY FOR TENDER PURPOSE
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Annexure A2
TYPICAL ARRANGEMENT OF I SECTION GIRDER USED IN VIADUCT
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TYPICAL ARRANGEMENT OF I SECTION GIRDER USED IN VIADUCT

TENTATIVE DRAWING ONLY FOR TENDER PURPOSE
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TYPICAL ARRANGEMENT OF 41M BOX GIRDER USED IN VIADUCT

TENTATIVE DRAWING ONLY FOR TENDER PURPOSE
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TYPICAL ARRANGEMENT OF 41M BOX GIRDER USED IN VIADUCT
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Annexure A6
TYPICAL ARRANGEMENT OF 41M BOX GIRDER USED IN VIADUCT

TNTATIVE DRAWING ONLY FOR TENDER PURPOSE
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Annexure A7
ALIGNMENT OF AT GRADE PORTION FROM CH 14200 TO CH 21604

METRO ALIGNMENT

NAGPUR- WARDHA RLY LINE

CONTRACT SECTION STARTS

CONTRACT SECTION ENDS

NORTH

VIADUCT
KHAPRI STN


