

Name of Work: Improvement of Traffic Congestion at Futala Lake Road & Construction of Concrete Road with Viewing Galley in Nagpur.



Tender No. N1MISC-CRF-01-R1/2019, dt.10.01.2019, Portal No.169

Reply to Pre-Bid Queries

Corrigendum-I

Sr. No.	Tender Section	Page no./Clause No.	As per Bid Condition	Query/Request	Maha-Metro Reply to the queries
1	Schedule A - CC Road	Item 17: Cutting transverse contraction joints	Unit of measurement given is per Number	It should be per Running Metre	Unit corrected RMT
2	Schedule A - CC Road	Item 21	Item 21: Providing and casting in situ or precast tapering R.C.C. M20 Barrier type Kerb without gutter (as per IRC 861983) embedded 125 mm belowground level over M10 PCC finished neatly with C.M.1:2, setting the same in C.M.1:2, including the required excavation in any strata and removing the excavated stuff anywhere in city and redoing the surface as specified and directed by engineering In charge. Using Concrete Batching and Mixing Plant	Kindly provide the size of Kerb.	Drawings attached
3	Schedule B	Item 20	Providing and laying machine cut sand stone in treads and steps (wooden colour)	Kindly provide the basic rates for the items as the prices vary over a wide range for a given specification.	Finsihed rates already given in BOQ.
		Item 21	Providing and laying machine cut sand stone in risers (wooden colour)		Finsihed rates already given in BOQ.
		Item 22	Providing and laying machine cut sand stone in risers (grey colour)		Finsihed rates already given in BOQ.
		Item 23	Providing and laying machine cut sand stone in treads and risers (grey colour)		Finsihed rates already given in BOQ.
		Item 24	Seld illuminating vitrified tiles		Finsihed rates already given in BOQ.
		Item 25	Granite for door frames		Finsihed rates already given in BOQ.
4	Schedule B	Item 60	Street furnitures	Kindly provide the basic rates and approved vendor for the items as the prices vary over a wide range for a given specification.	Finsihed rates already given in BOQ.
		Item 61	Sculpture and art work		Finsihed rates already given in BOQ.
		Item 62	Stone statues of life size		Finsihed rates already given in BOQ.
		Item 65	Flex stone stamped flooring	Kindly provide the basic rates for the item as the prices vary over a wide range for a given specification.	Finsihed rates already given in BOQ.



Sr. No.	Tender Section	Page no./Clause No.	As per Bid Condition	Query/Request	Maha-Metro Reply to the queries
5	Schedule B - Plumbing & Sanitary PHE Work	Item 18	Brick masonry inspection chamber 90 x 45 cm	Kindly specify the depth for the Chamber	Item Read as : Providing and constructing Brick Masonry Inspection Chamber 90cm x 45cm x 90cm including 1:4:8 cement concrete foundation 1:2:4 cement concrete channels half round G.S.W.pipes, Brick Masonry, plastering from inside and C.I. lid cover of 75 kg with lid and frame fixed in cement concrete.
		Item 19	Brick masonry inspection chamber 60 x 45 cm		Item Read as : Providing and constructing Brick Masonry Inspection Chamber 60cm x 45cm x 90cm including 1:4:8 cement concrete foundation 1:2:4 cement concrete channels half round G.S.W. pipes, Brick Masonry, plastering from inside and with frame fixed in cement concrete with R.C.C. Cover medium duty 140 kg with frame etc complete.
6	Section - 9, Page no. 601	Adjustments for change in cost / change in legislation	Not applicable	It is requested that the contract price be adjusted to take account changes in costs and legislations and oblige.	Tender condition prevail
7	Part - IV	Financial Bid - Preamble to BOQ, Clause no. 11	The quoted rates .....other charges excluding GST together with all general risks, liabilities and obligations set out or implied in the contract and including remedy of any defects during the Defect Liability Period, unless otherwise provided in BOQ.	Please note that GST is calculated and paid cumulatively for all our sites across India and hence providing challans for particular site would not be possible. It would be pertinent to mention that GST legislation is so framed that GST liability stands at exact 12% for government infrastructure projects. You are hereby requested to kindly pay the GST @12% of the project cost.	Tender condition prevail
8	NIT	Due date for submission of bid	Due date for submission of bid up to 24 January 2019	Considering the quantum and complexity of the work involved, it is requested that the due date for submission of bid may kindly be extended by 15 days and oblige.	Tender condition prevail
9	4.2 (a) Qualification criteria	specific construction & Contract management Experience	Bidder must have completed either 'individually' or 'JV' following works either in a 'single contract' or 'separate contracts' during the last 5 (five) years prior to 31.12.2018 as given below:		 



Sr. No.	Tender Section	Page no./Clause No.	As per Bid Condition	Query/Request	Maha-Metro Reply to the queries
			i) Should have completed single contract which includes minimum two lane cement concrete road with value not less than Rs.20 Cr and building construction work with value not less than Rs.48 Cr or above in last five years (Preceding 31/12/2018)	if the concrete road project or building work project is under execution, but if the value of completed work is more than the required value for qualification of work, then such works even if under execution will also be consider to fulfill the qualification criteria of clause no. 4.2 a) specific condition & contract management experience of the subject tender.	Agreed, subject to condition that bidder should submit the certificate from primary client with the rank not less than Executive engineer of the Gov. Department.
		ii) Should have completed two contracts out of which one contract should be minimum two lane cement concrete road with value more than Rs.12.50 Cr and another contract of building construction work with value more than Rs.30Cr in last five years (Preceding 31/12/2018)			
		iii) Should have completed three contracts out of which one contract should be minimum two lane cement concrete road, with value more than Rs.10 Cr , another contract of building construction work with value more than Rs.24 and the third contract may be either building construction work or minimum two lane cement concrete road or both combined with value more than Rs.34 Cr (Preceding 31/12/2018)			
		Note :-3	3) Quantity of successfully completed portion of works executed up to 31.12.2018 will also be considered for qualification of experience criteria.		
10	Section -IX: PC	Time for Completion Sub-Clause: 1.1.3.3&8.2	Refer to Table : Summary of Sections below i.e.08 months(39 Weeks)		Refer to Table : Summary of Sections below i.e.08 months(35 Weeks)




Sr. No.	Tender Section	Page no./Clause No.	As per Bid Condition	Query/Request	Maha-Metro Reply to the queries
11	Section -IX: PC	48 Sub-Clauses 14.2.1	<p><del>(Deleted) Interest in case of delay in repayment of Advances</del>  Should there be delay in the progress and completion of work, as a result of which it is not possible to recover the advance and interest thereon, before the date of completion stipulated in the Contract, then the interest to be charged from the Contractor on the remaining portion of the advance beyond the original completion date specified in the Contract, shall be the State Bank of India Base Rate plus 3% per annum or 12% per annum, whichever is higher up to the date of actual recovery affected by the MAHA-METRO.</p> <p>If the contract is terminated due to default of the Contractor, the 'Mobilisation Advance' would be deemed as interest bearing advance at an interest rate equal to the State Bank of India Base Rate, prevailing on the date of issue of Notice of Invitation of Bids plus 3% per annum or 12% per annum, whichever is higher, to be compounded quarterly.</p> <p>The interest will be calculated from the first day of the month in which an advance is paid to the Contractor and it will be calculated up to the last day of the month in which the recovery is made. Interest for the month would be calculated on the month principal outstanding on the first day on the month.</p>		<p><b>Modified as Interest in case of delay in repayment of Advances</b>  Should there be delay in the progress and completion of work, as a result of which it is not possible to recover the advance and interest thereon, before the date of completion stipulated in the Contract, then the interest to be charged from the Contractor on the remaining portion of the advance beyond the original completion date specified in the Contract, shall be the State Bank of India Base Rate plus 3% per annum or 12% per annum, whichever is higher up to the date of actual recovery affected by the MAHA-METRO.</p> <p>If the contract is terminated due to default of the Contractor, the 'Mobilisation Advance' would be deemed as interest bearing advance at an interest rate equal to the State Bank of India Base Rate, prevailing on the date of issue of Notice of Invitation of Bids plus 3% per annum or 12% per annum, whichever is higher, to be compounded quarterly.</p> <p>The interest will be calculated from the first day of the month in which an advance is paid to the Contractor and it will be calculated up to the last day of the month in which the recovery is made. Interest for the month would be calculated on the month principal outstanding on the first day on the month.</p>


General Manager (Procurement)  
Maha-Metro, Nagpur








## PLAN SHOWING DOWEL & TIE BARS




250 mm PQC




Typical Cross section for tender purpose only





# DETAILS OF PRE-CAST MEDIAN






**M20 KERB**

**DETAILS OF FOOTPATH KERB**





**DETAILS OF DIVIDER KERB**

