MAHARASHTRA METRO RAIL CORPORATION LIMITED

NAGPUR METRO RAIL PROJECT

Date: 05.04.2023

Annexure-| to Corrigendum-| (Reply to Pre-Bid queries)

Name of Work: Detailed Deign Consultancy Services for 12 (twelve) Elevated Station Viz Pili Nadi Khasara Fata, All India Radio,
Khairi Fata, Lok Vihar, Lekha Nagar, Cantonment, Kamptee Police Station Kamptee Municipal Council, Dragon
Palace, Golf Club and Kanhan River, excluding Viaduct in Station Portions on Reach-2A and Reach-2B of NMRP
Phase-II”.

Tender No: N2-007-DDC-01/2023

1 Part-3: 11. Liability of DDC to MAHA The liabilities should be limited to | Please refer revised tender
Conditions of Contract | Tenderer shall be liable to pay 10% of the value of this clause in the Corrigendum.
Section-I: Compensation to MAHA-Metro consultancy contract and not the
General Conditions of arising out of or in connection construction contract since the
Contract with the Agreement if a breach of | tenderer would not be privy to
Clause 11, Page 6 of 1 Contract is established against the Construction contract. Hence,

him. Such compensation shall be | amend the clause accordingly:
limited to “Tenderer shall be liable to pay
the amount of reasonably compensation to MAHA-METRO
foreseeable loss and damage arising out of or in connection
suffered as a result of such Agreement if a breach of Contract
breach, subject to maximum of is Established against him. Such
10% of the actual cost of the Compensation shall be limited to
construction contract(s), for the amount of reasonably

which detailed design foreseeable loss and damage
consultancy services has been suffered as a result of such
provided by this DDC tenderer. breach, subject to maximum of

Page 1 of 38

Ja_ 1, @




10% the-aetual-cost-ef-the
construction Contract
Contract{s} of this Contract value,
For  which detailed design
consultancy services has been
provided by this DDC Tenderer.

Part-3: 11. Liability of DDC to MAHA- The DDC shall not be liable for Not agreed.
Conditions of METRO indirect and consequential losses
Contract Tenderer shall be liable to pay or damages. Please request to Please refer revised tender
Section-I: Compensation to MAHA — METRO | exclude the same as a standard clause in the Corrigendum.
General arising out of or in connection practice.
Conditions of with the Agreement if a breach of | Hence, amend the clause
Contract Contract is established against accordingly:
Clause 11, him. Such compensation shall be | “Tenderer shall be liable to pay
Page 6 of 17 limited to Compensation to MAHA-METRO
the amount of reasonably arising out of or in connection
foreseeable loss and damage with the Agreement if a breach of
suffered as a result of such Contract is established against
breach, subject to maximum of him. Such compensation shall be
10% of the actual cost of the limited to the amount of
construction contract(s) for reasonably foreseeable loss and
which detailed design damage suffered as a result of
Consultancy services has been such
provided by this DDC tenderer. breach, subject to maximum of
10%
actual-cost of-the-construction
eentraet{s} of this Contract value
which detailed design consultancy
services has been provided by this
N o ALDC
/- \>- ,, |
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Tenderer. Notwithstanding
anything contained in the
Contract, the DDC shall
not be liable for any indirect and
Consequential losses or damages.

Part-3: C) Insurance We have medical insurance No, Tender Conditions prevail.
Conditions of I1) Employer’s Liability and coverage for all employees.
Contract Worker’s Would that suffice? Please clarify.
Section-X: Compensation Insurance
Special The DDC shall take employer’s
Conditions of liability
Contract and worker’s compensation
Clause 6 (C) insurance in respect of the
(n), personnel of the consultants and
Page 3 of 9 of any sub consultants, in
accordance with the relevant
provisions of the applicable law,
as well as, with respect to such
personnel, any such life, health,
accident, travel or other
insurance as may be appropriate.
PART- IV: 8. DDC has to provide Since liquidated damages have Not agreed, tender conditions
Financial construction support activities as | already been levied, please delete | prevail.
Package & when required by Maha Metro. | this Clause since it would cause
Page 14 Failing to attend any call a within | prejudice to the Consultant.

48 Hrs, which will be intimated to
the DDC in writing by Maha -
Metro during construction of
stations shall lead to imposition of
damages at the rate of Rs 10000/

/N

. M

5
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(Ten Thousand) each occasion
Upon the DDC. This is exclusive of
LD limit describe above in
payment schedule.

Page 1 of NIT Date & Time of Submission of In order to submit our best Please refer Corrigendum for
Tender: competitive offer, we request you | revised submission date.
Online submission up till 16:00 to kindly extend the bid
hrs on submission date by atleast 01
06.04.2023. week
From 06.04.2023.
General General Site office- deployment of staff | Not agreed, please refer Clause
shall be on the DDC’s Discretion. 5.0 of Section-VII: Scope of Work.
General General Solar consultant is vendor driven, | Not agreed, Solar Consultant is
hence should be appointed by the | required (in-house or engaged)
Client/ Respective contractor only. | for considering the design
DDC will support for all IGBC | aspects of Solar System and its
related coordination for the solar Installation, in the detailed
Panels. design of the stations. This shall
be at the cost of DDC (may refer
SNo. 4 of Table-A of
Appendix-E3 of Part-IV also).
General General We assume that Third party proof | Please refer Clause 4.3 and 6.6 of
checking is not required/ not in | Section-ViII: Scope of Work.
DDC's Scope.
General General Duration of Contract of 3 years, | Most likely.

including Construction support for
2 years. We assume that
contractor shall be onboard within
one year from the issuance of LOA

-to the suesessful DDC Jenderer.

However, if Construction support
is required beyond the original
contract period, the same will be

o

—
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dealt as per the Notes 1 of the
Payment Schedule.

10 | General General Tender stage submission activities | Tender documentation is not
are not mentioned for Civil, | required for any work.
Architectural Finishes, PEB and
Plumbing — Firefighting execution | However, BoQ with Technical
works. We assume that this is not | Specifications and detailed cost
part of DDC scope of work only | estimates shall be submitted for
E&M Tender documents shall be | the entire scope of work, once
prepared by DDC. the GFCDs are issued.

11 | Part 1: Bidding | A Bidder shall not have a conflict of | We understand that the existing | Yes, existing member of GC can

Procedure; Section | —
Instructions to Bidders;
Cl. No. 4.2 (g); Page No.
10

Part 1: Bidding
Procedure; Section IIl —
Evaluation &

Qualification Criteria; Cl.
No. 2 Page No. 83

Part 1: Bidding
Procedure; Section Il —
Evaluation &

Qualification Criteria; Cl.
No. 6 Page No. 92

interest. Any Bidder found to have
a conflict of interest shall be
disqualified. A Bidder may be
considered to have a conflict of
interest for the purpose of

this bidding process, if the Bidder:
(g) any of its affilidtes has been
hired (or is proposed to be hired)
by the Employer as Engineer for
the Contract implémentation

1.2: Conflict of Interest

No conflicts of interest in
accordance with ITB 4.2: Must
meet requirement

ii. If any existing member of the
GC intends to participate in this
tender then (the tenderer for this

member of GC can participate in
the tender by submitting an
Undertaking as per Form-39.

Please confirm.

participate provided Form-39 is
submitted.

ol
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under
required to

tender

instant
consideration) is
furnish undertaking that for this

instant Tender Package, if
awarded in his favour, then
MAHA-METRO will appoint
separate Proof checker

(independent of appointed GC) for
this tender/work package and all
costs incurred for carrying out the
Proof-Checking of this tender work
will be borne by the concerned
successful GC of which this
tenderer is a member/participant.
If this condition is not acceptable,
then this tenderer / member of
the Tenderer will not be eligible
for being associated with any
prospective

Tenderer for GC of this Project.
Undertaking as per Form-39 is to
be submitted.

12

Part 1: Bidding
Procedure; Section Il —
Bid Data Sheet; Cl. No.
ITB 14.7 (iv); Page No. 36

Successful bidder has to pay the
applicable stamp duty towards the

registration of Contract
Agreement, as per prevailing
norms / act of Govt of
Maharashtra

Please specify the Stamp Duty
applicable under this contract.

Please refer The Maharashtra
Stamp Act.

I
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13

Part 1: Bidding
Procedure; Section Il —
Bid Data Sheet; Cl. No.
ITB 14.10; Page No. 36

With the Bid submission, the
Bidder shall submit the Pro forma
of undertaking provided in Section
IV: Bidding Form stating that
registrations under various fiscal
and labour laws like GST, Central

Excise, Import Export Code,
Employee State Insurance,
Provident Fund, Maharashtra

Labour Welfare Fund, Local Body
Tax shall be obtained by the
bidders in the event of award of
the work.

Please specify the Local Body Tax
and its charges applicable under
this contract.

Local Body Tax in not applicable.

14

Part 1: Bidding
Procedure; Section Il —
Evaluation &

Qualification Criteria; Cl.
No. 3 Page No. 84

3.1 (a) Financial Capabilities (cash
flow)

The Bidder shall demonstrate that
it has access to, or has available,
liquid assets, unencumbered real
assets, lines of credit, and other
financial means (independent of
any contractual advance payment)
sufficient to meet the construction
cash flow requirements estimated
as INR Crore for the subject
contract.

Please specify the Amount for the
Financial Capabilities (cash flow)

Not applicable as mentioned in
the tender conditions.

15

Part 1: Bidding
Procedure; Section Il —
Evaluation &

4, Personnel
The Bidder must demonstrate that
it has the personnel for the key

Please confirm if the key positions
need not to be deployed on site for
the entire project duration of 36
months.

Key Personnel shall be deployed
in the local office to be
established at Nagpur for atleast
initial 18 months.

Yo
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No. 4; Page No. 91

Part 2: Work
Requirement; Section
VII: Scope of Work; Cl.
No. 5.0; ORGANISATION
OF THE DDC; Page No.
29

Qualification Criteria; Cl.

positions that meet the following
requirements

Upon its appointement, the DDC
shall promptly commence

Setting up its organization to the
satisfaction of the Maha- Metro
and shall be housed in one place in
Nagpur. All work by the DDC shall
be performed in Nagpur unless
otherwise approved by the Maha-
Metro in advance.

However, after 18 months, with
the approval of Maha-Metro,
deployment of Key Personnel
may be tapered down depending
on the workload.

16 | part 1: Bidding | Utilities & Services Expert Utility and Services Expert are | Accepted.
Procedure; Section lll — | Qualification — B. Tech (Civil) generally from B. Tech (Mech) or B.
Evaluation & Tech (Electrical) background.
Qualification Criteria; Cl.
No. 4; Page No. 91 Please consider.
17 | Part 1:

Bidding
Procedure; Section IV —
Bidding Forms; Form —3;
Page No. 99

We hereby certify that neither we
nor any other member of our joint
venture or any of our sub-
Consultants are in any of the
following situations:

2.5 not having fulfiled our
obligations regarding the payment
of social Security contributions or
taxes in accordance with the legal
provisions of either the country
where we are established or the
Contracting Authority's country

We would like you to remove NOT
and rephrase the captioned clause
as below - the tender is National
Competitive Bidding and the client
Maha Metro is based in India
having fulfilled the obligations of
social Security contributions or
taxes in accordance with the legal
provisions of India.

A

Not agreed, Tender Conditions
prevail.

-

M@\
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18 | Part 1: Bidding | Method Statement (Not | Please confirm whether we have | No, Method Statement is not
Procedure; Section IV — | Applicable) to submit Method Statement with | required to be submitted.
Bidding Forms; Form —5; the technical proposal.

Page No. 103 This is already marked as “Not
Applicable”

19 | Part 1: Bidding | Financial Situation and | Please remove the requirement | Not agreed, Tender Conditions
Procedure; Section IV — | Performance for Sundry Debtors. prevail.

Bidding F Sundry Debtors We understand that the Certificate

Note from Independent Chartered
1) In addition to the above Form, | Accountant will also suffice the
the Bidder shall provide a |requirement during Bid
Certificate from Statutory Audi Submission.

Please Confirm.

20 | Part 1: Bidding | Note We understand that the Certificate | Not agreed, Tender Conditions
Procedure; Section IV — | 1) In addition to the above Form, | from Independent Chartered | prevail.

Bidding Forms; Form — | the Bidder shall provide a | Accountant will also suffice the
17; Page No. 117 Certificate from Statutory Auditor | requirement during Bid
certifying the above information | Submission.
along with valid UDIN. Please Confirm.

21 | Part 1: Bidding | Financial Resources (Not | We understand that the details of | This form is already marked as
Procedure; Section IV — | Applicable) Financial Capabilities (Cash Flow) | “Not Applicable”

Bidding Forms; Form - can be ascertained from the
18; Page No. 118 Financial Statements and there is

no need to provide a separate
form.
Please confirm.

22 | Part 1: Bidding | Note We understand that the Certificate

Procedure; Section IV —

In addition to the above Form, the
Bidder shall provide a Certificate

from Independent Chartered
Accouptant will also suffice the

Not agreed, Tender Conditions
prevail.

>
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Bidding Forms; Form — | from Statutory Auditor certifying | requirement during Bid
19; Page No. 119 the above information. Submission.
Please Confirm.

23 | Part 1: Bidding | Undertaking for passing on |This project is a services | Not agreed, Tender Conditions
Procedure; Section IV — | benefits of exemptions to | assignment, the execution is | prevail.
Bidding Forms; Form — | Maharashtra Metro Rail | within India, hence no export
31; Page No. 147 Corporation Limited and for | incentives / duty drawbacks will be

adjustment of amounts due from | applicable, the
balance due refore, signing the “Letter of
Undertaking” is not applicable /
relevant for this project.
Please Confirm
24 | Part 2: Work services for

Requirement;  Section
VII: Scope of Work; Cl.
No.1.1.2; Page 3

Consultancy
Preparation of Detailed design for
Stations including Architecture,
Civil and Structure, E&M services,
Fire Fighting / Suppression and
Protection, Plumbing, Sewerage,
Water supply services, Building
management services (BMS),
Acoustics, Solar panel, and any
other service / item required for
completion of the work of Metro
Rail Stations exclusive of Viaduct
portions and guideway for the
Metro

system, and may also include
certification of green building
IGBC

Please confirm whether green
building consultant will be hired by
the client or DDC

Green Building Consultant is to
be appointed by DDC if in-house
facilities are not available.

All the IGBC related services are
to be provided by the DDC.
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25

Work; Cl. No. 2.1.2 (iv);
Page 4

Part 2: Work |
Requirement;  Section
VII: Scope of

DDC needs to design the Station
building as per the parameters of
the Detailed Project Report.
Approved Design Basis Report
(Elevated Stations) and Schedule
of Dimensions (SOD) shall also be
taken into consideration. Any
changes in the design parameters
will be conveyed to the DDC and
no extra payment will be charged
for the revision due to change in
design parameters.

Any changes in the design
parameters shall be conveyed to
DDC before the start of

preliminary design as any change
after preliminary and detailed
design will entail rework.

26 | Part 2: Work | DDC will perform cost effective | Please confirm whether PEB roof | Yes, DDC need to design Steel
Requirement;  Section | detailed.designs of civil, structural | structures design is in scope of | Roof Structures also as clearly
VII: Scope of Work; Cl. | including PEB roof structures, | DDC as usually PEB structures are | mentioned in the Scope of Work.
No. 2.1.2 (v); Page 4 architectural, E&M, Firefighting & | designed by specialist vendors and
Protection, Plumbing, Water, | those designs are proof checked by
Sewer, and interface with other | DDC.
services based on conceptual
designs and criteria issued with
the tender documents for the
stations.
27 | Part 2: Work | DDC will review detailed designs | Review of temporary and | Accepted, revised tender clause
Requirement;  Section | for temporary and permanent | permanent diversion works shall [ may be referred in the
VIl: Scope of Work; Cl. | diversion works for all utilities | be excluded from the scope of Corrigendum,
No. 2.1.2 (vii); Page 4 affected by the station works and | DDC.
change as necessary to | Please consider
accommodate public  Utilities.
Data to be given by Maha-Metro. 7
% Page 11 of 38

>



| DDC will also provide coordination
for this purpose.

28 | Part 2: Work | DDC would be required to prepare | Please specify the frequency of the | As the Key Personnel will be
Requirement;  Section | notes regarding quality of periodical visits. working from the local office
VII: Scope of Work; Cl. | Construction work observed by established at Nagpur, at-least
No. 2.1.2 (xviii); Page 5 | them during their periodical joint two site visits per month are
site visits and make necessary required. '
suggestians to Maha-Metro.
29 | Part 2: Work | DDC professional fees/payments | Any modifications (except minor) | Minor revisions/modification
Requirement;  Section | are inclusive of all responsibilities | in the design and drawings after | shall be accommodated in the
VII: Scope of Work; Cl. | for carrying out the complete | issuance of detailed design owing | Tender Price only.
No. 2.1.2 (xxx); Page 7 services as specified in the Scope | to site constraints, construction
of the Works, which include |issues shall be dealt under| Major conceptual changes and
carrying out all mentioned | variations and/or  additional | overhauling will be dealt under
services including all | works. variations and/or additional
modifications, variation/addition | Please confirm. work.
in the design and drawings
required during
Execution of work due to site
requirement of Maha-Metro.
Nothing extra shall be paid on any
account till completion of this
project in all respects beyond the
fees/payments specified in the
contract.
30 | Part 2: Work

Requirement;  Section
VII: Scope of Work; Cl.
No. 8,8.2; Page 37 and

The responsibility of obtaining
approval from Local Authorities is
that of the DDC.

We shall provide the technical
inputs in the form of drawings /
documents pertaining to Fire.
Liaison and-to get the approval /

We shall provide the technical
inputs in the form of drawings /
documents pertaining to Fire. —
Agreed.

N

@y
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Part 2: Work
Requirement;  Section
VIl: Scope of Work; Cl.
No. 2.1.2 (xv); Page 5

DDC will incorporate mBmﬂmm:Q_

evacuation considering NFPA 130,
NFPA 101, National Building Code
and all relevant bylaws etc.

certificate shall not be
scope. Please confirm.

in our

Liaison and to get the approval /
certificate shall not be in our
scope. — Agreed.

31 | Part 2: Work | Upon its appointment, the DDC | Please confirm whether only | No, Tender Conditions prevail.
Requirement;  Section | shall promptly commence setting | design coordinators from each
VII: Scope of Work; Cl. |up its organization to the | discipline like (Structures,
No. 5.0; ORGANISATION | satisfaction of the Maha-Metro | Architecture and MEP) can be
OF THE DDC; Page No. | and shall be housed in one place in | housed in Nagpur for coordination
29 Nagpur. All work by the DDC shall | purpose and remaining design
be performed in Nagpur unless | team can do the project deliveries
otherwise approved by the Maha- | from Consultant’s office.
Metro in advance.
32 | Part 2: Work | Drawings Prepared by | Please confirm whether checking | Yes, it is included in the DDC’s
Requirement;  Section | Construction Contractors of shop and working drawings | scope.
VIl: Scope of Work; Cl. | Drawings prepared by the | excluded from DDC's scope of
No. 6.6; Page No. 32 Construction  Contractors  are | works as it is usually checked by GC | Kindly refer Clause 4.3 and 6.6 of
defined as: and Contractor’s independent | Section-VII: Scope of Work.
(@) Shop Drawings contain | checker.
information related to the
permanent works. The DDC's
engineering staff shall check these
drawings and a report shall be
furnished to the Maha-Metro.
33 | Part 2: Work | Scope of Work for Property | Please define the Property | DDC is required to identify the
Requirement;  Section | Development Development area to be|type of PD possible in

VIl: Scope of Work; Cl.
No. 11; Page 39

DDC shall earmark the possible
spaces/locations for Property
Development like retail spaces,
advertisement panels, kiosks,

developed. We understand that
we have to do MEP load
calculation and space provision

only.

consultation with Maha-Metro
during the detailed design stage.

#

>

5
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vending machines, etc. within the
limits of the station building

Due consideration shall be given
for Property Development spaces

in the detailed design of
Architectural, Structural, E&M,
HVAC, Plumbing, IBMS,

Wastewater system, etc.

The interior detail of MEP design
shall not be in DDC scope of work.
Please confirm.

The interior detail of MEP design
is also included in the scope of
work as PD space is part of
station building.

34

Part 2: Work
Requirement; Section
VIl: Scope of Work; Cl.
No. 13.7.7; Page 49

The Contractor/DDC shall take full
advantage of the 3D object
attributes available in the BIM
environment to prove cost,
constructional logic, fabrication,
and program as required by the
EMPLOYER/GC.

Engagement modality expected
for Project Management works
including 4D 5D BIM
requirements: -

i. Contractor shall allocate a
Project Coordinator who would be
a single-point  contact for
Employer for monitoring day-to-
day progress on the Project.

We understand that the Project
Coordinator will not be deployed
by EPC contractor not DDC.

Please confirm

DDC shall deploy Project
Manager/Co-Ordinator for their
scope of work.

35

Part 2: Work
Requirement; Appendix-
D: Conceptual Drawings
of Typical Stations

In Tender drawings (schematic
layout), all passenger facilities has
been accommodated at platform
level.

Please confirm if the same design
has to be followed in all the 12
elevated stations.

N

Yes, to the extent possible
depending on the land
availability.

M-
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36

Part 3: Conditions 90_

Contract; Section
General Conditions of
Contract; Cl. No. 6; Page
No.5

Decisions

On all matters referred to it in
writing by DDC. MAHA-METRO
shall give a decision in writing
within a reasonable time.

Request to define the “reasonable
time”.

Reasonable time depends on the
issues under consideration.

Tender Conditions prevail.

37

Part 3: Conditions of
Contract; Section -I:
General Conditions of
Contract; Cl. No. 11;
Page No. 6

Liability of DDC to MAHA-METRO
Tenderer shall be liable to pay
compensation to MAHA-METRO
arising out of or in connection with
the Agreement if a breach of
Contract is established against
him. Such compensation shall be
limited to the amount of
reasonably foreseeable loss and
damage suffered as a result of
such breach, subject to maximum
of 10% of the actual cost of the
construction

contract(s), for which detailed
design consultancy services has
been provided by this DDC
tenderer.

It is requested to modify this
clause & limit the maximum
liability equivalent to the DDC
contract value & it should not be
linked with the actual cost of the
Construction Contract.

Agreed.

Please refer revised tender
clause in the Corrigendum.

38

Part 3: Conditions of

Contract; Section -I:
General Conditions of
Contract; Cl. No. 16;
Page No. 6

Delays
Time is the essence of the Contract

As there are provisions of imposing
LD up to the maximum 10% of the
contract value, there shall not be a
requirement to make the time as
an essence.

Kindly delete this clause.

Levying of LD doesn’t entitle the
DDC to delay the work.

LD is a mechanism to prevent
delays in the work.

M-

>
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Time is still the essence of the
contract and the DDC is expected
to deliver the services as per the
Key-Dates.

Tender Conditions prevail.

39

Part 3: Conditions of
Contract; Section -I:
General Conditions of
Contract; Cl. No. 18;
Page No.7

Abandonment, Suspension or
Termination by Notice of MAHA-
METRO

(ii) If MAHA-METRO considers that
Tenderer is not discharging its
obligations, MAHA-METRO can
inform the DDC by written notice
sent as per Clause 30 stating
grounds thereof. If a satisfactory
reply is not received within 7 days
of receipt of the notice by
Tenderer. MAHA-METRO can by
further notice terminate the
Agreement provided that such
further notice is given within 30
days of the MAHA-METRO's
former notice.

Please provide at least 21 days to
reply to the notice.

Not agreed, Tender Conditions
prevail.

40

Part 3: Conditions of

Contract; Section -I:
General Conditions of
Contract; Cl. No. 18;
Page No. 7

ly

Abandonment, Suspension or
Termination by Notice of MAHA-
METRO

(i) If MAHA-METRO considers that
Tenderer is not discharging its
obligations, MAHA-METRO can
inform the DDC by written notice

Termination should be the last
resort to penalize DDC. It is
requested to include penalties
instead of executing termination

right.
/]

Not agreed, Tender Conditions
prevail.

M

- @
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sent as per Clause 30 stating
grounds thereof. If a satisfactory
reply is not received within 7 days
of receipt of the notice by
Tenderer. MAHA-METRO can by

further notice terminate the
Agreement provided that such
further notice is given within 30

Section -X:
Forms;

Contract;
Contract

prejudice  to its
obligations under this Warranty,
the Designer shall maintain with

Insurance duration appears to be
very excessive, as effectively the

/

days of the MAHA-METRO’s
former notice.
41 | Part 3: Conditions of | Abandonment, Suspension or | We request that the Tenderer shall | Not agreed, Tender Conditions
Contract; Section -I: | Termination by Notice of MAHA- | have the similar right to suspend | prevail.
General Conditions METRO or terminate the services. Kindly
of Contract; Cl. No. 18; add the provision in this regard.
Page No. 7
42 | Part 3: Conditions of | Time for Payment Please specify the timelines in | Timeline cannot be specified.
Contract; Section -I: | Amounts due to the Tenderer shall | terms of no. of days for making | Prompt payment shall be done.
General Conditions of | be paid promptly. payments
Contract; Cl. No. 21; Tender Conditions prevail.
Page No. 8
43 | Part 3: Conditions of | If an ambiguity or discrepancy is | Request to provide clarity on this Request is not clear.
Contract; Section -X:|found in the documents, the |clause at the bidding stage.
Contract Forms; | Employer shall issue any necessary | Clarification on ambiguity during | Tender Conditions prevail.
Contract Form — 2; CL | clarification or instruction by | execution may be biased or create
No. 2 approval of competent authority. | dispute.
44 | Part 3: Conditions of | Without

Please refer Clause 6. C. of SCC
for the duration of PII.

M-

>
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Contract Form 6; Cl. No.
10

well-established underwriters of
repute and on terms and
conditions reasonably acceptable
to the Employer, professional
indemnity insurance (as per sub-
clause 18.1 of the General
Conditions) in respect of the
Designer and its sub-consultants

for Indian
RUPEES ..ot e
(in words.......ccceeeeeeeeueenn... RUpeEES)

in relation to his design of the
Works for any one occurrence or
series of occurrences arising out of
any one event from the date of
notification of acceptance until 5
years after the issue of
Performance Certificate for the
whole of works. The Designer
shall immediately inform the
Employer if for any reason
professional indemnity insurance
is not maintained in accordance
with this Warranty or becomes
void or unenforceable.

duration will become 8 years (3 +
5).

Please keep it as per the duration
of the contract 36 months from
the issue of LOA.

Please refer the Corrigendum
regarding the Contract Form-6.

45 | Part 3: Conditions of | Contract Form 6 — Form of | There is already s Designer’s | Contents in the forms are
Contract; Section -X: | Designer’'s Warranty Warranty document in Form 6, | different, Tender Conditions
Contract Forms Contract Form 9 - Form of |then why there is a need to | prevail.

n Consultant’s Warranty )

IS

o -

g
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Contract Form 6 m:a_
Contract Form 9

provide duplicate / additional
consultant’s warranty.
Please clarify

46 | Part 3: Conditions of | The Employer shall maintain a|In Conciliation and arbitration | Tender Conditions prevail.
Contract; Section -XII-B: | panel of Conciliators, who shall be | dispute resolution the panel shall
Conciliation Procedure | from serving or retired Engineers | be of neutral members and not
of Government Departments, or of | from a serving or retired officer of
Public Sector Undertakings. Maharashtra Metro for an
impartial  decision of the
arbitrator.
47 | Part 4: Financial | STAGE-2 (Liquidated Damages | There is an arithmetic error please | There is no arithmetic error.
Package; Section X - | apply at this stage) correct.
Financial Bid; Appendix | Stage payment of lump Sum - | Stage payment of lump Sum—69 %
E3: Schedule of | 56 % Accumulative payment — 84 %
Payments Accumulative payment - 71 %
48 | General Soil Resistivity We understand soil resistivity test | Yes, agreed.
is not in the scope of DDC. please
confirm.
49 | General DBR and Conceptual Drawings MEP DBR and conceptual drawings | These are to be prepared by the
are not available in the document. | DDC.
Please provide to DDC.
50 | General Power of Attorney and bid specific | As a standard practice Bid, specific

Board Resolution
Form 35 and Form 24

Power of Attorney along with
General Board Resolution is
submitted.

Please consjder

Not agreed, Tender Conditions
prevail.

@l
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51

Section- I,
Sheet, ITB1.1

Bid Data |

The successful Bidder has to |
establish its Office at Nagpur, if it
does not have at present.

The DDC team shall be mobilized

to Nagpur office or they can work
from consultants’ home office and
visit the site/client’s office on
requirement basis.

DDC shall establish their office at
Nagpur.

52 | Part-l, Section-lll, clause | In case of project leader and | It is requested that the relevant | Not agreed, Tender Conditions
no. 4. Personnel Structural Design Engineer, | experience for Personnel | prevail.
Note no. 9 relevant experience will be ‘Design | mentioned in table should be
of Metro Stations.’ modified as Design of Metro
Note no. 10. station/ Metro Depot.
In case of Architect relevant
expérience Will be ‘Metro
Stations’.
53 | Part-I, Section-lll, clause | Personnel Kindly define the relevant| No further elaboration s
no. 4 experience for Geo-tech and | required, Tender Conditions
foundation Engineer, Electrical | prevail.
Engineer, Mechanical Engineer &
BIM expert.
54 | 2. Qualification Experience under Detailed Design | Request to consider Not agreed, Tender Conditions
4.1 General contracts in the role of prime Associate Consultant prevail.
Design consultant experience as well for
Experience: or JV member, for at least last 10 | eligibility
(Ten)
years, starting 1st January 2013 to
31st Dec 2022.
55

4.2 (a) Specific
Detailed Design
Experience

n

1. *Similar consultancy work:
Detailed
Design of Metro Rail Stations

Can the same be under
different contracts for
Architecture, Structure &
MEP N

No, Tender Conditions prevail.

M

including
b @

ﬂ@_\-
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| Architectural, Structural and MEP
design for stations

56 | 4.2 (a) Specific a. Should have completed similar | Projects with more than 80% Not agreed, Tender Conditions
Detailed Design consultancy work of at least Nine | completion should also be prevail.
Experience (09) Considered for eligibility.
Elevated and/or Underground
Metro
Rail Stations in one Contract.
57 | 4. Personnel Project Leader For Project Leader Total Not agreed, Tender Conditions
(Bidder shall use Relevant Experience 7 years Experience of 15 years prevail.
Form-4 to submit the Total Experience 20 years should be considered
detail)
58 | SECTION-X: (a) Study of Conceptual Please reconsider keeping a Not agreed, Tender Conditions
Special drawings and Presentation of time frame of 4 to 6 weeks prevail.
Conditions of Design
Contract Alternatives. However, the attention of bidder
A. For (b) Submission of Planning is drawn to clause 6 (l) of SCC
Architectural Criteria and complete regarding priority of the stations.
services Programme/submission schedule.
including MMI, Progress Schedule weeks - 2 to 4
Signages and weeks
IGBC:
59 |d Submission and approval of Please reconsider keeping a Not agreed, Tender Conditions

detailed

Room layouts.

Progress Schedule weeks — 8 to
12

weeks

time frame of 15 to 25 weeks
as SWC inputs will be
required

prevail.

However, the attention of bidder
is drawn to clause 6 (l) of SCC
regarding priority of the stations.

L.

b
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E Tender Notice -
Date and Time of
submission of bid.

Online submission up till 16.00
Hrs. on

Dated 06.04.2023 on
Maha-Metro, E - Tender Portal.

Submission date may please be
Extended to 16.00 Hrs on
20.04.2023.

Please refer the Corrigendum for

revised submission date.

61 Part I, Section- |, 1.2 (a) the term .:5 E:.z:mz. M%Hﬂcmﬁmumﬁ%?ﬂﬁﬂﬂ@ﬁ%ﬁﬂ_ nnBBc:mnmzo:. through email
_m:mm:nﬁ_o:m to £ Bid means communicated in written Meaning. will also be considered.
vwmmm_ﬂm._.w et form and delivered against

receipt.

62 n_mﬂm-*mmﬂzomﬂ nw.:ﬁw.“:%:nq_:_ﬁﬂﬂxmoq %MMT_MM We q.mn:m.# to .nosmam_, the Not m._mqmmo_, Tender Conditions
Dmmﬂﬂnﬂﬂ%:ﬁ.:ﬁm:m, below  that  have been Umﬂ.u___mg _uwm_m: of elevated | Prevat
m..wmwﬂcm_&nm:o: Page satisfactorily completed as a prime stations of Light Metro also. The

contractor or joint venture mc_u-no:m::w:n«\ work may please
member during last 10 (Ten) years also be considered.

i.e., up till 31 st December- '2022.

Should have completed similar

consultancy work of at least Nine

(09) Elevated and/or Underground

Metro Rail Stations in one

Contract.

63 Part-1. Section Ill Position Min. Requirement | We feel that for the volume of | Not agreed, Tender Conditions
Evaluation & ! Architect 3, Electrical Engineer 2 | work (12 Station), 1 (one) of the | prevail.

Qualification Criteria, requested experience should be
4.0 Personnel
Page No 90 adequate.

64 | Part-1, section lll, | Position Min Requirement | With Architects and electrical | Not agreed, Tender Conditions
Evaluation & | Interfacing Officer -1 engineer of the requested | prevail.

Qualification Criteria 4.0
Personnel Page No 90

experience on board, need for an
interfacing-officer is not there

&

- @ 5
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65

Part-1, Section -Ill,
Evaluation &
Qualification criteria, 4.0

Position Qualification Utility &
Services B.Tech (Civil) Expert.

Since the position relates with

Water Supply & Sanitation
Engineer Works’ (As mentioned in

personnel Page No. 90 Notes), B.SC. (Engineering)
Mechanical Should also be
acceptable.

66 | Part-2, section VII, Scope | 3.0 Additional Information As per 3.2.1, the geo technical date | DDC shall prepare a summary of
of Work 3-0 services to | 3.2.2 The DDC Shall prepare a|will be provided by the | the data made available to them.
be Performed by the | Geotechnical Survey Report | DDC/Contractor of the viaduct.

Consultant Page No. 8 of | incorporating the available and | The agency responsible for the
52 additional Geo-Technical data and | data, normally submits the GT
shall submit to the Maha Metro | Investigation report. Hence, this
for acceptance. requirement may please be

deleted.

67 | Part-2, Section-VII, | 3.7 System —-Wide Requirements | Please Confirm if the Detailed | Yes, detailed design of steel roof
Scope of work, 3.0|3.7.7 Civil and Structural Design | Design of the Steel Roof of the | is part of the scope of the work.
Service to be performed Station is Included in the Scope of
by the Consultant Page the DDC
No. 12 of 52

68 | Part 13.3 Allocation of 5D BIM Licenses | The

-2, Section VI,
Scope of Work 13.0
Digital  Delivery  of
Project Page No 46 of 52

5D BIM licenses are
Specifically used for NMRP Project
for the employer. It is therefore
requested to Provide the license
free of cost to the DDC.

Is the DDC expected to work on 5D
BIM involves inputs of Work
Program and Costs for the Purpose
of construction Management &
Billing, Realistic data of Work.

Not agreed, Tender Conditions
prevail.

@
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69

Part-2, Section VI,
Scope of Work 13.0
Digital  Delivery  of
Project Page No 50 of 52

Table Containing Role and
Responsibility of Stakeholders.’

Please update the table listing the
DDC's Responsibilities Separately
from that of the Contractor.

This may be read in conjunction
with the scope of work of this
contract.

70 | Part-3 Section X: Special | 6.C () Professional Indemnity The Professional Indemnity may | Not agreed, Tender Conditions
Conditions of Contract | Insurance : please be limited to 10% of the | prevail.
Page No 3 of 9 The DDC Shall affect and maintain | Contract Value Similar to the
professional Indemnity Insurance | Phase-l of the NMRP Project
for the amount in Indian
Rupees/USD/EURO, equal to the
contract cost payable to DDC in
respect of Service to be Carried
out by or On behalf of them --------
71 | Total Liability of | Total Liability of Consultant We understand that total liability | Please refer the revised tender
Consultant of consultant is limited to 10% of | clause in the Corrigendum.
contract value of consultants. This
should not be linked to
contractors’ fees.
72 | SECTION-Ill: Evaluation | Specific Detailed Design | We understand that substantially | Not agreed, Tender Conditions
& Qualification Criteria | Experience completed projects will be | prevail.
4.2 (a) considered. Kindly confirm.
73 | SECTION-IIl:  Evaluation | Specific Detailed Design | We understand that thisneedto | Yes, as mentioned in the
& Qualification Criteria | Experience be met jointly by partners. qualification criteria.
4.2 (a)
74 | SECTION-Hil: Evaluation | Specific Detailed Design | The DDC projects where concept | Construction Support activities
& Qualification Criteria | Experience design, tender drawing, | may still be in-progress, but
4.2 (a) specifications, BOQ and tender | detailed design activities shall be
s mémqnm\w.noum is completed, and | completed in all respects.
E\J \V\ % Page 24 of 38



construction is in progress for a
DDC contract will be Considered
for evaluation Purpose.

Tender Conditions prevail.

75 | General Queries General Queries We request the client to follow | Not agreed, Tender Conditions
QCBS selection method, as it is a | prevail.
specialized job.

76 | Part-1: Bidding | Only Indian bidders are eligible to | 1. We understand that Foreign |1. It is confirmed that Indian
Procedure Section —llI: | participate in this  tender | Bidders registered in India Should Subsidiaries  of  Foreign
Evaluation& Documentation — certifcate of | also be allowed to Participate in Companies registered in
Qualification- Page 83 Incorporation or  registration | the tender Kindly Confirm India, are allowed to

Certificate of Incorporation or | 2. We understand that an India participate in this bid.
registration certificate etc. Company which is a fully owned

Subsidiary of a Foreign Company | 2. Not Agreed.

(Parent Company) is allowed to

Participate using Technical and

Financial Credentials of its Parent

Company. Kindly Confirm and

Clarify.

77 |. Part -1: Bidding | Other Member(JV Experience: |1. We Understand that the |1. Construction Support
Procedure Section —lll: | Other member of the JV Must | experience here means activities may still  be
Evaluation & | have experience of detailed design | Completed/ Substantially in-progress, but detailed
Qualification Criteria | of at least 2 numbers of Metro rail | Completed / Ongoing Project. design activities shall be

2.Qualifiication- Page -
88.

Stations, either as an Architectural
of Structural Designer or MEP
Designer.

Kindly Confirm.

2. Also, We Would request to
Consider design experience LRT
and RRTS Project as work type and
systems is similar to metro / MRTS

completed in all respects.

2. Not Agreed.

M

5 W

Projects. This May Be Considered.
.__
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78

Part -1: Bidding
Procedure Personnel
(Bidder shall use from-4
to submit the detail)-
Page 91-92- Point 8

Each person mentioned should
have been working with the
tenderer (With any member of JV/
Consortium, as thecase may be)
for the period Since not less than 6
months before the date of
submission of the Tender. The
proposed Project leader for
providing consultancy services
must have experience in Detailed
Design of Metro station

1. We Would request that rm<_

personnel should have be working
with the employer or Should have
Consented to Work for Project in
Case of award to the bidder.

2. Since the payment to the project
is on milestone basis and its’s very
difficult to deploy full team at
Nagpur for this project as in-house
experts are. Hence we would

request that few experts /
Engineers like Structural
Coordinator /Engineer,

Architectural Coordinator  /
Engineer and E&M Coordinator
/Engineer can be nominated full
time in Nagpur and all Key
Personnels can Work from Head
Office in India With

The above points
Considered Please.

may be

Not agreed, Tender Conditions
prevail.

79

Liability
11. Liability of DDC to
Maha- Metro.

Tenderer shall be liable to pay
Compensation to Maha- Metro
arising out of or in Connection
with the agreement if a breach of
contract is established against
him. Such compensation shall be
limited to the amount of
reasonably foreseeable loss and
damage suffered as a result of

Since this is a consultancy
Contract and liability of the
Consultant Should be Limited to
maximum of Contract value This
may be considered and Corrected
Please.

Hence the above clause may be
modified as:

Please refer revised tender
clause in the Corrigendum.

-

¢ &

s
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| such breach, subject to maximum
of 10% of the actual Cost of the

Construction Contract (S), For
Which detailed design
Consultancy services has been
Provided by this DDC tenderer

Tenderer shall be liable to pay
Compensation to Maha Metro
arising out of or in connection with
the Agreement if a breach of
contract is established against him.
Such compensation shall be
limited to the amount of
reasonably foreseeable loss and
damage suffered as a result of such
breach, subject to Maximum of
10% of the actual cost of the
Consultancy Construction
Contract(S) for Which detailed
design Consultancy service has
been provided by this DDC
Tenderer. This May be Considered
Please.

80

Part-1: Bidding
Procedure Section -ll:
Bid Data Sheet Page No
42 & 431TB 32.1

Will be compared in India National
Rupees (INR) only. This will be
achieved by conversion of the
foreign Currency if any, of the Bid
into Indian Rupees by using the
exchange rates of Reserve Bank of
India at the Close of Business of
the Reserve Bank of India on 7
days prior to the day of Bid
Submission, and then adding the
same to the Indian Rupee Portion
(if any) of the Bid. In Case this
Particular day happens to be a

There is a discrepancy in Exchange
rates to be adopted for foreign
currency conversion as mentioned
in RFP at Various Clauses. We
Request to Fix the date of
Exchange rate as RFP Publishing
date i.e 2" March 2023 or as Fixed
by MMRCL So That In Case of Date
extension, Consultant May Not
revise each from.

This May be Considered Please.

N

Maha-Metro  confirms  that
Exchange Rates published by the
Reserve Bank of India on the
28th day prior to the date of Bid
Submission will be used.

vz
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holiday, the exchange rate at the
closing of the business of the

Reserve Bank of India on The
Previous Working day
Will be Considered

And

Part-1: Bidding Procedure
Section-II: Bid Data Sheet From -
17,Page 117 Note: 2) All Prices in
Foreign  Currency Will be
Converted to Indian Rupees using
the Exchange Rates for those
currencies published by the
Reserve Bank of India on the day
28 days (Base date) prior to the
date of Bid Submission
And

Part -1: Bidding Procedure
Section- IV: Bidding
from21, Pagel22 ,
Note 4) for the purpose of
evaluation of Work Experience, all
prices will be converted to Indian
Rupees Using the Exchange rates
for those Currencies at th Close of
Business of the Work Completed
in respective Year.

Forms,

81

Part-1:
Procedure

Bidding

(C) A Scanned Copy of this BG is to
be uploaded online and the Bidder

As per ITB Clause 19.1, it is
3m:§ma that Original BG has to

Maha-Metro confirms that the
original BG has to be submitted

, W

\
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Bid
Sheet, ITB 19.1, Page 37.

Section-ll: Data

| Should ensure Physical Submission

of the Original Bank Guarantee at

the office of Maha- Metro at
address specified in Bidding
Documents, within 7 (Seven)

Working days from the time and
last date Scheduled for handing
over the Bidding Documents
(Online).

And

Part -1: Bidding Procedure

Section —llI: Bid Data Sheet, ITB
25.1, Page 41

ii) Technical Envelope/ Package of
those Bidders Who have not
Submitted Bid Security Shall be
Opened. Bid which is accompanied
by an unacceptable or Fraudulent
Bid Security shall be considered as
non- Compliant and rejected. Also,
bidders who have not uploaded
the essential enclosures and
formats and not agree the bid
document, Corrigendum,
Addendum as uploaded on the E-
Tender Portal by Maha Metro,
their submission treated as non-
responsive and no futher technical
evaluation will be Carried Out

be submitted within 7 working
days of bid submission date
whereas as per ITB Clause 25.1 it is
mentioned that the bid will not be
opened of those bidders who have
not submitted the Bid Security.
Please Clarify the date of
Submission of original BG towards
bid Security.

within 7 working days of bid
submission.

v
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82

Part-1:
Procedure
Section — IV: Bidding
Forms

Form No 16 (Page 116),
From 17 (Page 117),
From 19 (Page 119).

Bidding |

Note: In addition to the above

From, the Bidder shall Provide a
Certificate from Statutory Auditor
Certifying the above information
along with Valid UDIN.

We request to please allow
certification  from  Chartered
Account also. This May be

considered Please.

Not agreed, Tender Conditions |
prevail.

83 | Technical, 24 of 52, 3.9, | As per previous Practise of Similar, | AS per Previous Practise of Similar, | Agreed.
The DDC Shall Design | nature of Project Temporary | nature of Project Temporary
and detail the | Drainage shall be dealt by | Drainage Shall be dealt by
Temporary and | Execution Contractor as per Site | Execution Contractor as per Site
Permanent Drainage of | Condition. DDC Will design | Condition. DDC Will design
the works and detail the | Permeant Drainage, Kindly | Permanent Drainage Kindly
connections of these | Confirm. Confirm.
works to the existing
drainage Systems. The
drainage Systems to be
detailed as part of the
design Shall include but
not be limited to:
84 | Technical, 5 0f 52, 2.1.2, | Vii. DDC will review detailed | Permanent and Temporary | Accepted, revised tender clause
designs for temporary and | diversion Shall be dealt by|may be referred in the

permanent diversion Works for all
utilities affected by the Station
works and Change as necessary to
accommodate Public Utilities Data
to be given by Maha — Metro. DDC
Will also Provide Coordination for

Execution Contractor as per Site
Condition, Kindly Confirm.

Corrigendum.

this Purpose.

2~
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85 | Technical , 5 0f 52,2.1.2,

xiv, Statutory
relevant authorities will be under
DDC’'s Scope. Design& Drawing
will take care of Fire Stipulation as
per Codal requirement. In Case of
my approvals from Archaeological
Survey of India, The same will be

approval from

Taken up by Maha -—Metro
however consultant shall assist for
the same

DDC Will Provide Assistant and
document to take necessary
Statutory approval like fire
Clearance, Kindly Confirm.

86

Date & Time of Submission of Tender online | We request you to Kindly extend | Please refer the Corrigendum for
submission up to tiil 16.00 hrs. On | submission date of tender at least | revised submission date.
Dt06.04.2023 on Maha — Metro, e | 3 Weeks after reply to Pre- bid
—tender Portal. queries. Kindly Consider.
87 EQC (2) General Design Experience: We request you to kindly consider | Not agreed, Tender condition
4.1 Experience under Detailed 5 (Five) years of experience of the | prevails.
Page-87 Design contracts in the role of bidder to have more competitive
prime consultant or JV member, bidding.
for at least
last 10 (Ten) years, starting 1st
January 2013 to 31st Dec 2022.
88 EQC (2) Specific Detailed Design

4.2 (a) Page-87

Experience: A minimum of
*Similar Consultancy Works
specified below that have been
satisfactorily completed as a
prime contractor or joint-
venture member during last 10

December’2022.

We request you to kindly allow
ongoing  works with  80%
completion as on due date of bid
submission of tender can be
considered for qualification of
work experience criteria.

A\

Not agreed, Tender condition
prevails.

(Ten) years i.e., up till 31st
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(a) Should have completed
similar consultancy work of at
least Nine (09) Elevated and/or
Underground Metro Rail

Stations in one Contract.
OR

(b) Should have completed
similar consultancy work of at
least Twelve

(12) Elevated and/or
Underground Metro Rail
Stations in two different

Contracts collectively.
OR

(c) Should have completed

similar consultancy work of at
least Fourteen

(14) Elevated and/or Underground
Metro Rail Stations in three
different Contracts collectively.

89

EQC (2)
3.1 (c) Page-85

Net Worth: Net worth of Bidder
ending 31st March’2022 should
be positive.

Note: Only Chartered
Accountant’s certificate required
to be enclosed with bid. The
certificate must be with UDIN

Due to covid, the consultant has
faced a lot of financial issues which
has impacted the finances, we
request you to kindly revise as
follows: Net Worth of the tenderer
should be positive (+) in

two years during the last three
audited financial years.

Not agreed, Tender condition
prevails.

90

EQC (4)
Note-8, Page-92

n

Each person mentioned should
have been working with the
Tenderer (With any member of

There are 14 Key Personnels
specified in the key personnel
tables, wﬁzn: is quite large in

Not agreed, Tender condition
prevails.

|

Ny
C
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| JV/Consortium, as the case may

be) for the period since not less
than 6 months before the date of
submission of the Tender. The
proposed project leader for
providing consultancy services
must have

experience in Detailed Design of
Metro Stations.

number. smaller consultants

generally have associate

consultants who work for them.
We request you to kindly allow Key
personnels to be either employed
or on hire with an undertaking of
their availability for the project.

91 | Form-16, page-116 Form-16: Financial Situation and «RM mwwm_mmwﬁw\w_co&ia_«\ modify Not agreed, Tender condition
Performance: ' prevails.
Note: 1) In addition to the above Form,
. the Bidder shall provide a
1) In ma.n__:o: to the mco<m. Form, Certificate from Statutory
the . .m_aam_. shall vSSQm. a Auditor/Chartered Accountant
nmz._:mmﬁm from %25.02 >ca_.ﬁoq certifying the above information
certifying the above information . .
A . along with valid UDIN.
along with valid UDIN.
92 | Form-17, page-117 Form-17: Average Annual We request you kindly modify Not agreed, Tender condition
Turnover the note as below: .
Note: prevails.
1) In addition to the above Form,
1) In addition to the above Form, |the Bidder shall provide a
the Bidder shall provide a Certificate from Statutory
Certificate from Statutory Auditor/Chartered Accountant
Auditor certifying the certifying the above information
above information along with valid | along with valid UDIN.
UDIN.
93 We request you kindly modify

Form-19, page-117

Form-19: Current Contract
Commitments / Design
Consultancy Works in Progress

the note as below:

A

Not agreed, Tender condition
prevails.

By

B
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j Note: In addition to the above
Form, the Bidder shall provide a

Certificate from
Auditor certifying the
above information along with valid
UDIN.

Statutory

Note: In addition to the above
Form, the Bidder shall provide a
Certificate from Statutory
Auditor/Chartered Accountant
certifying the above information
along with valid UDIN.

94 Tender Notice, Last Date & time of Submission of | We request you to kindly Please refer Corrigendum for
page 3 Tender documents online = extend the submission end date | revised submission date.
06/04/2023 upto 1600 hrs to 4 weeks after the reply to
prebid
gueries.
95 Page 87-88 of RFP Clause 4.2 (a) Specific Detailed DDC tender

Section-lll:  Evaluation
& Qualification
Criteria

Design Experience

A minimum of  *Similar
Consultancy Works specified
below that have been

satisfactorily completed as a
prime contractor or joint
venture member during last 10
(Ten) years i.e., up till 31st
December 2022.
(a) Should have completed similar
consultancy work of at least Nine
(09) Elevated and/or Underground

In general, all
documents floated by metro
authorities allow successfully
completed protions of any
ongoing similar works as eligible
to comply for the Work
Experience Criteria.

Hence, we request the Client to
kindly modify/ amend the clause
as follows:

“value of successfully completed
portion of similar work in any on-
going composite work (work
involving other than similar work

Not agreed, Tender condition
prevails.

Metro Rail Stations in one
Contract. also) up to last day of the month
previous to the month of tender
submission will also be
R considered for qualification of
i
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Work experience Criteria.”

Please Consider.

%6 | Page 92 of RFP Note 8. Each person mentioned | For Indian companies to build | Not agreed, Tender condition
should have been working with | their capacity in DDC | prevails.
4. Personnel the Tenderer (With any member | 3gsignments, we request the
of JV/Consortium, as the case | Client to kindly omit the
may be) for the period since not | requirement of regular staff from
less than 6 months before the | this bid. The same has been
date of submission of the |implemented by DMRC recently
Tender. The proposed project |in the Central Vista DDC Bid in
leader for providing consultancy | grder to promote “Make in India
services must have experience in Policy”.
Detailed Design of Metro
Stations. Please consider.

97 | Qualification: Only Indian Biddercan We understand that the foreign | 1.1t is confirmed that Indian
Eligibility: Clause 1.1 participate companies registered in India and Subsidiaries of Foreign
Nationality Page NO 83 having valid GST & Pan Card can Companies registered in India,

participate in the tender, kindly are allowed to participate in
confirm. this bid.
2. Not Agreed.
Also, we request client to kindly
allow us the use of credentials of
associate/sister company to
qualify the eligibility criteria
98 | NIT Date of Submission

We request MMRCL to kindly
extend the date of submission by
3 weeks form the date of issue of

pre-bid clarifications.

Please refer Corrigendum for
revised submission date.
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Evaluation &

02 of 03 persons mentioned at

We request MMRCL to consider

Not agreed, Tender condition

Qualification Criteria S.No. 2 of above table must have | gxperience minimum | prevails.
Part-1: Bidding minimum qualification of at least | gyalification B.E/B. Tech Civil
Procedure Section- lIl;, | M. Engineering for scoring purpose
Page no 91 Tech/M.E. in Structural _
Engineering
100 | SPECIAL CONDITIONS For Local Experience and | We understand that the inputs | Not agreed, Tender condition
OF CONTRACT (SCC acquaintance with local | will be carried out from home | prevails.
Page 2 of 9 , environment, DDC should set office as the Scope of work is
up office at Nagpur. Detailed Design Consultancy
Services, and a coordinating
team will be placed at Nagpur.
101 M_m_/m_m_ﬂ%.__..xmpohﬂ_u_._._OZm Except as the Employer may | we request MMRCL to consider a | Not agreed, Tender condition

(GCC) Page 5 of 17

otherwise agree, no changes shall
be made in the Key Personnel. If,

for any reason beyond the
reasonable control of the
Consultants, it becomes

necessary to replace any of the

Personnel, the Tenderer shall
forthwith, provide as a
replacement a person of
equivalent or better

gualifications with the approval
of MAHA-METRO. However, the
total number of replacements in
first year shall be limited to three
only out of which maximum only
one may be from the position of
Structural Design Engineer. Any

replacement a person of
equivalent or better qualifications
with the approval of MAHA-
METRO for all the positions.

prevails.

(i

/2
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deviation from this instruction
will attract a penalty of 2% of the
contract value for each
replacement of more than 3 pers

102

General

General

We request MMRCL to kindly
clarify the following:

1)Please confirm that detail
design of PEB structure is in
DDC's scope or not.

2) Please confirm that Proof
checking of PEB structure is in
DDC'’s scope or not.

3) Please confirm that detail
design of station portion through
which viaduct is passing (e.g.
cross arm, platform beam & slab)
is in station’s DDC scope oritisin
viaduct’s DDC scope.

1. Yes, detailed design of PEB
structure is part of the scope
of work.

2. Proof-checking of detailed
design of PEB structure is not
part of the scope. However,
review of it's shop and
working drawings is included
in the scope of work.

3. Detailed design of viaduct in
the station portion (Pier, Pier
arm, cross arm) is not part of
the scope of work. However,
detailed design of platform
level girders/slab and other
station related structures are
part of the scope of work.

LOD/LOI for 3D BIM models will
be provided to the successful
bidder.

Please-confirm that Revit model

|

Page 37 of 38




on BIM shall be prepared for
GAD/framing or rebar also need
to be prepared on Revit model.
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